
1 REPORT GIVES PRICES FOR ENGLISH PROJECTS
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

  182     1 D G A BASE                    TON     619601.000       15.1899  9411706.12
   16     3 CRUSHED STONE BASE            TON     279185.000       12.6230  3524151.18
    3     8 CEMENT STABILIZED ROADBED     SQ YD   363174.000        1.4729   534906.29
    1    13 LIME STABILIZED ROADBED       SQ YD   150422.000        1.7100   257221.62
    1    14 LIME                          TON       2707.000       96.1300   260223.91
    2    15 DRAINAGE BLANKET-TYPE I-UNTR  TON      13359.000       16.6532   222470.55
    6    18 DRAINAGE BLANKET-TYPE II-ASPH TON     117656.000       28.2740  3326608.86
   12    20 TRAFFIC BOUND BASE            TON       5414.000       15.1175    81846.10
    1    21 DRAINAGE BLANKET-EMBANKMENT   CU YD      787.000       19.0000    14953.00
    1    22 PCC PAVEMENT DRAINAGE BLANKET TON      20939.000       12.0000   251268.00
    2    67 AGGREGATE FOR SHOULDERS       TON       1500.000       19.6333    29450.00
    6    69 CRUSHED AGGREGATE SIZE NO 3   TON       5253.000       13.2105    69394.95
    8    71 CRUSHED AGGREGATE SIZE NO 57  TON       8215.000       15.4088   126583.00
   25    77 AGGREGATE FOR MAILBOX TURNOUTSTON       8636.000       16.6471   143763.95
   19    78 CRUSHED AGGREGATE SIZE NO 2   TON      38888.000       19.3607   752897.00
   31   100 ASPHALT SEAL AGGREGATE        TON       8787.060       42.2565   371310.06
    3   101 SAMI                          TON        526.000      518.8213   272900.00
    3   102 SAMI COVER AGGREGATE          TON       5077.000       33.3386   169260.00
  387   190 LEVELING AND WEDGING PG64-22  TON     382685.700       37.5588 14373218.73
    7   202 CL1 ASPH BASE 1.50E PG64-22   TON      26600.000       37.8506  1006826.85
    4   203 CL2 ASPH BASE 1.50E PG64-22   TON      26606.000       34.0813   906766.90
    1   204 CL2 ASPH BASE 1.50E PG70-22   TON        180.000       67.4300    12137.40
    7   205 CL3 ASPH BASE 1.50E PG64-22   TON      84275.000       35.2297  2968983.15
    4   207 CL3 ASPH BASE 1.50E PG76-22   TON       2279.000       44.6294   101710.35
    4   210 CL4 ASPH BASE 1.50E PG76-22   TON      43232.000       45.4049  1962944.39
   10   211 CL1 ASPH BASE 1.00E PG64-22   TON      19085.000       33.5070   639480.87
   16   212 CL2 ASPH BASE 1.00E PG64-22   TON      78503.000       36.9194  2898286.58
    4   213 CL2 ASPH BASE 1.00E PG70-22   TON       3334.000       39.6595   132224.80
    5   214 CL3 ASPH BASE 1.00E PG64-22   TON      14048.000       44.2714   621924.00
    5   215 CL3 ASPH BASE 1.00E PG70-22   TON      67364.000       36.1836  2437472.30
    6   216 CL3 ASPH BASE 1.00E PG76-22   TON      45113.000       47.3941  2138088.39
    1   217 CL4 ASPH BASE 1.00E PG64-22   TON       4191.000       38.6300   161898.33
   70   220 CL1 ASPH BASE 0.75E PG64-22   TON      90865.000       35.7733  3250539.08
   30   221 CL2 ASPH BASE 0.75E PG64-22   TON     189508.000       32.5851  6175127.71
    8   223 CL3 ASPH BASE 0.75E PG64-22   TON     168244.000       39.2718  6607242.61
    1   224 CL3 ASPH BASE 0.75E PG70-22   TON      18677.000       42.8500   800309.45
    2   228 CL4 ASPH BASE 0.75E PG76-22   TON       4136.000       37.7454   156115.10
  207   263 ASPHALT MIX FOR PAVEMENT WEDGETON     146989.000       36.8799  5420942.28
    1   267 ASPH SURF OPEN-GRADED PG64-22 TON      15544.000       40.4700   629065.68
   49   271 CL1 ASPH BIND 0.50E PG64-22   TON      95661.300       39.3053  3759995.73
   10   272 CL2 ASPH BIND 0.50E PG64-22   TON      32975.000       35.6400  1175228.03
    2   273 CL2 ASPH BIND 0.50E PG70-22   TON       6571.000       38.8886   255536.95
    2   275 CL3 ASPH BIND 0.50E PG70-22   TON      16167.000       42.6487   689501.90
    3   276 CL3 ASPH BIND 0.50E PG76-22   TON      20309.000       46.2712   939721.43
    1   279 CL4 ASPH BIND 0.50E PG76-22   TON       9060.000       46.0000   416760.00
   33   291 EMULSIFIED ASPHALT RS-2       TON       1044.000      334.6534   349378.15
   23   296 CUTBACK ASPHALT EMUL PRIMER L TON        289.850      379.3385   109951.25



  286   297 CL1 ASPH SURF 0.38E PG64-22   TON     794021.000       37.2110 29546283.26
  125   298 CL2 ASPH SURF 0.38E PG64-22   TON     331495.000       37.2331 12342572.92
   11   299 CL2 ASPH SURF 0.38E PG70-22   TON      36370.000       41.8901  1523543.95
    7   300 CL1 ASPH SURF 0.38D PG64-22   TON      11993.000       39.5166   473922.30
   42   301 CL2 ASPH SURF 0.38D PG64-22   TON     101124.000       34.2841  3466948.81
   30   302 CL2 ASPH SURF 0.38D PG70-22   TON      76188.000       39.7683  3029863.85
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1   303 CL1 ASPH SURF 0.38C PG64-22   TON        745.000       42.6800    31796.60
    2   304 CL2 ASPH SURF 0.38C PG64-22   TON       5006.000       31.8322   159352.00
   16   305 CL2 ASPH SURF 0.38C PG70-22   TON      22429.000       42.1205   944720.45
    6   307 CL2 ASPH SURF 0.38B PG64-22   TON      11064.000       38.8678   430033.27
    9   308 CL2 ASPH SURF 0.38B PG70-22   TON      21024.000       39.8613   838044.56
    6   309 CL3 ASPH SURF 0.50E PG64-22   TON      17431.000       41.6941   726769.46
    4   310 CL3 ASPH SURF 0.50E PG70-22   TON      26036.000       48.1450  1253503.60
    3   311 CL3 ASPH SURF 0.50E PG76-22   TON       6960.000       48.9916   340981.70
    1   312 CL3 ASPH SURF 0.50D PG64-22   TON       1596.000       44.8500    71580.60
    7   314 CL3 ASPH SURF 0.50D PG76-22   TON      32355.000       44.2701  1432358.90
    1   318 CL3 ASPH SURF 0.50C PG64-22   TON       1534.000       63.5000    97409.00
    8   320 CL3 ASPH SURF 0.50C PG76-22   TON      17770.000       42.4671   754640.85
    3   324 CL3 ASPH SURF 0.50B PG64-22   TON       1299.000       47.0050    61059.50
    1   325 CL3 ASPH SURF 0.50B PG70-22   TON       1126.000       40.4000    45490.40
   18   326 CL3 ASPH SURF 0.50B PG76-22   TON      74499.000       50.9076  3792568.80
    1   329 CL4 ASPH SURF 0.50B PG76-22   TON       2900.000       53.5300   155237.00
    6   331 CL3 ASPH SURF 0.50A PG70-22   TON      35848.700       45.1911  1620041.17
   20   332 CL3 ASPH SURF 0.50A PG76-22   TON     128750.000       47.0626  6059304.48
    9   335 CL4 ASPH SURF 0.50A PG76-22   TON     144835.000       49.3084  7141576.95
    7   358 ASPHALT CURING SEAL           TON        726.100      299.3750   217376.18
    1   439 ENTRANCE PIPE-12 INCH         LIN FT      45.000       35.0000     1575.00
   13   440 ENTRANCE PIPE-15 INCH         LIN FT    3992.000       25.6048   102214.20
   16   441 ENTRANCE PIPE-18 INCH         LIN FT    1329.000       29.0129    38558.16
    6   443 ENTRANCE PIPE-24 INCH         LIN FT    1279.000       29.6173    37880.50
    1   445 ENTRANCE PIPE-30 INCH         LIN FT     335.000       35.5000    11892.50
    2   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT     206.000       25.0000     5150.00
    3   451 ENTRANCE PIPE-18 INCH EQUIV   LIN FT     346.000       41.2139    14260.00
    1   452 ENTRANCE PIPE-24 INCH EQUIV   LIN FT      36.000       72.0000     2592.00
   12   461 CULVERT PIPE-15 INCH          LIN FT    1505.000       44.0657    66318.90
   34   462 CULVERT PIPE-18 INCH          LIN FT    6803.200       70.1908   477522.17
    2   463 CULVERT PIPE-21 INCH          LIN FT     294.000       42.6738    12546.10
   25   464 CULVERT PIPE-24 INCH          LIN FT    3594.500       68.3467   245672.15
   14   466 CULVERT PIPE-30 INCH          LIN FT    2765.000       56.2368   155494.83
    9   468 CULVERT PIPE-36 INCH          LIN FT    2559.000       81.3645   208211.82
    4   469 CULVERT PIPE-42 INCH          LIN FT    1042.000       87.9755    91670.50
    4   470 CULVERT PIPE-48 INCH          LIN FT     636.000       85.4025    54316.00
    4   471 CULVERT PIPE-54 INCH          LIN FT     867.000      100.0333    86728.85
    2   472 CULVERT PIPE-60 INCH          LIN FT     242.000      118.9091    28776.00
    1   473 CULVERT PIPE-66 INCH          LIN FT      76.000      153.5000    11666.00
    2   474 CULVERT PIPE-72 INCH          LIN FT      85.000      229.7059    19525.00
    1   478 CULVERT PIPE-96 INCH          LIN FT      26.000      334.0000     8684.00
    1   482 CULVERT PIPE-120 INCH         LIN FT      80.000      250.0000    20000.00



    1   490 CULVERT PIPE-15 INCH EQUIV    LIN FT      32.000       48.5000     1552.00
    3   491 CULVERT PIPE-18 INCH EQUIV    LIN FT     129.000       38.4008     4953.70
    4   492 CULVERT PIPE-24 INCH EQUIV    LIN FT     532.000       44.5489    23700.00
    2   494 CULVERT PIPE-30 INCH EQUIV    LIN FT      69.000       66.4348     4584.00
    2   496 CULVERT PIPE-36 INCH EQUIV    LIN FT     181.000       54.7403     9908.00
    1   498 CULVERT PIPE-42 INCH EQUIV    LIN FT     192.000       75.0000    14400.00
    4   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     192.000      114.3021    21946.00
    2   500 CULVERT PIPE-54 INCH EQUIV    LIN FT     120.000      116.0000    13920.00
    2   502 CULVERT PIPE-66 INCH EQUIV    LIN FT     100.000      171.4800    17148.00
    1   503 CULVERT PIPE-72 INCH EQUIV    LIN FT     177.000      150.0000    26550.00
    1   520 STORM SEWER PIPE-12 INCH      LIN FT       8.000      100.0000      800.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4   521 STORM SEWER PIPE-15 INCH      LIN FT     610.450       33.7597    20608.60
    4   522 STORM SEWER PIPE-18 INCH      LIN FT    1467.000       38.6721    56732.00
    1   523 STORM SEWER PIPE-21 INCH      LIN FT     133.000       44.2500     5885.25
    4   524 STORM SEWER PIPE-24 INCH      LIN FT    1158.800       46.1119    53434.50
    1   526 STORM SEWER PIPE-30 INCH      LIN FT     524.000       67.0000    35108.00
    2   528 STORM SEWER PIPE-36 INCH      LIN FT     744.000       71.7006    53345.25
    1   529 STORM SEWER PIPE-42 INCH      LIN FT      17.000      100.0000     1700.00
    1   532 STORM SEWER PIPE-60 INCH      LIN FT     100.000      155.0000    15500.00
    2   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT     242.000      103.1818    24970.00
    1   982 SLOTTED DRAIN PIPE-18 INCH    LIN FT      30.000      150.0000     4500.00
    1   986 BCCSSDP TYPE 2-12 INCH        LIN FT     190.000       45.0000     8550.00
   21  1000 PERFORATED PIPE-4 INCH        LIN FT  746123.800        4.2092  3140574.84
    4  1001 PERFORATED PIPE-6 INCH        LIN FT  109385.000        5.7234   626059.36
    4  1002 PERFORATED PIPE-8 INCH        LIN FT     854.000        9.4684     8086.00
   20  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   55893.500        8.7924   491438.86
    5  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    3191.000       12.9350    41275.55
    1  1012 NON-PERFORATED PIPE-8 INCH    LIN FT      55.000       15.0000      825.00
   10  1015 INSP & CERT EDGE DRAIN SYS    LP SUM      10.000    17150.0000   171500.00
   10  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH       362.000      381.6022   138140.00
    2  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH         6.000      600.0000     3600.00
    1  1022 PERF PIPE HEADWALL TY 1-8 INCHEACH         1.000      300.0000      300.00
   11  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH       902.000      380.2772   343010.00
    2  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH        15.000      567.0000     8505.00
   10  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       802.000      423.8019   339889.14
    3  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        38.000      500.0000    19000.00
    6  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH       422.000      481.2915   203105.00
    1  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH         9.000      675.0000     6075.00
    1  1052 SEWER PIPE-8 INCH             LIN FT     295.000       27.0000     7965.00
    2  1063 STEEL ENCASEMENT PIPE-6 INCH  LIN FT      87.000      129.5402    11270.00
    1  1065 STEEL ENCASEMENT PIPE-8 INCH  LIN FT      65.000      120.0000     7800.00
    2  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT     135.000       76.6667    10350.00
    2  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT     115.000      110.2174    12675.00
    3  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT     185.000      127.8108    23645.00
    1  1087 STEEL ENCASEMENT PIPE-36 INCH LIN FT      88.000      350.0000    30800.00
    1  1093 DUCTILE IRON PIPE-6 INCH      LIN FT      20.000      150.0000     3000.00
    1  1095 DUCTILE IRON PIPE-8 INCH      LIN FT     506.000       25.0000    12650.00
    3  1099 DUCTILE IRON PIPE-12 INCH     LIN FT     377.000       50.8674    19177.00



    1  1111 DUCTILE IRON PIPE-24 INCH     LIN FT     198.000      120.0000    23760.00
    9  1310 REMOVING PIPE                 LIN FT    1832.900        9.7616    17892.00
    4  1314 PLUGGING PIPE                 EACH         7.000      481.4286     3370.00
    5  1370 METAL END SECTION TY 1-15 INCHEACH        61.000      576.6803    35177.50
    5  1371 METAL END SECTION TY 1-18 INCHEACH        15.000      842.6667    12640.00
    1  1372 METAL END SECTION TY 1-21 INCHEACH         2.000      900.0000     1800.00
    3  1373 METAL END SECTION TY 1-24 INCHEACH        19.000     1265.7895    24050.00
    1  1374 METAL END SECTION TY 1-30 INCHEACH         1.000     2700.0000     2700.00
    2  1375 METAL END SECTION TY 1-36 INCHEACH         4.000     2700.0000    10800.00
    1  1376 METAL END SECTION TY 1-42 INCHEACH         2.000     2800.0000     5600.00
    4  1391 METAL END SECTION TY 3-18 INCHEACH         5.000      637.4000     3187.00
    4  1393 METAL END SECTION TY 3-24 INCHEACH        10.000      788.0000     7880.00
    3  1394 METAL END SECTION TY 3-30 INCHEACH         8.000     1671.8750    13375.00
    4  1395 METAL END SECTION TY 3-36 INCHEACH        11.000     2390.9091    26300.00
    1  1396 METAL END SECTION TY 3-42 INCHEACH         4.000     2700.0000    10800.00
    1  1397 METAL END SECTION TY 3-48 INCHEACH         4.000     3200.0000    12800.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  1398 METAL END SECTION TY 3-54 INCHEACH         3.000     3506.0667    10518.20
    1  1411 METAL END SECTION TY 4-18 INCHEACH         1.000      890.0000      890.00
    1  1414 METAL END SECTION TY 4-30 INCHEACH         1.000     2200.0000     2200.00
    1  1415 METAL END SECTION TY 4-36 INCHEACH         1.000     2800.0000     2800.00
    2  1416 METAL END SECTION TY 4-42 INCHEACH         3.000     4083.3333    12250.00
    1  1417 METAL END SECTION TY 4-48 INCHEACH         7.000     4900.0000    34300.00
    1  1419 METAL END SECTION TY 4-60 INCHEACH         1.000     8000.0000     8000.00
    4  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH        37.000     1435.1351    53100.00
    7  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH        44.000     1581.0134    69564.59
    4  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH        12.000     1814.5833    21775.00
    2  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         3.000     1628.6600     4885.98
    8  1450 S & F BOX INLET-OUTLET-18 INCHEACH        31.000     2181.9355    67640.00
    7  1451 S & F BOX INLET-OUTLET-24 INCHEACH        37.000     2467.3357    91291.42
    3  1452 S & F BOX INLET-OUTLET-30 INCHEACH         8.000     3373.5375    26988.30
    3  1453 S & F BOX INLET-OUTLET-36 INCHEACH         6.000     3828.5800    22971.48
    2  1456 CURB BOX INLET TYPE A         EACH        26.000     2555.3846    66440.00
    1  1459 CURB BOX INLET TYPE A MODIFIEDEACH         3.000     3650.0000    10950.00
    6  1480 CURB BOX INLET TYPE B         EACH        42.000     2845.2381   119500.00
    1  1487 CURB BOX INLET TYPE F         EACH         1.000     4500.0000     4500.00
   17  1490 DROP BOX INLET TYPE 1         EACH        64.000     2604.2380   166671.23
    2  1493 DROP BOX INLET TYPE 2         EACH         2.000     3950.0000     7900.00
    4  1496 DROP BOX INLET TYPE 3         EACH        11.000     1968.1818    21650.00
    5  1505 DROP BOX INLET TYPE 5B        EACH        45.000     2544.7491   114513.71
    1  1508 DROP BOX INLET TYPE 5C        EACH         1.000     2550.0000     2550.00
    1  1511 DROP BOX INLET TYPE 5D        EACH         1.000     2550.0000     2550.00
    2  1517 DROP BOX INLET TYPE 5F        EACH        16.000     2777.0531    44432.85
    1  1538 DROP BOX INLET TYPE 7         EACH         1.000     4495.0000     4495.00
    1  1547 DROP BOX INLET TYPE 12        LIN FT      20.000      350.0000     7000.00
    1  1577 DROP BOX INLET TYPE 14        EACH         1.000     1310.0000     1310.00
    1  1581 DROP BOX INLET TYPE 16G       EACH         2.000     1370.0000     2740.00
    2  1585 REMOVING DROP BOX INLET       EACH         3.000      500.0000     1500.00
    1  1587 DROP BOX INLET TYPE 16S       EACH         1.000     2500.0000     2500.00



    4  1633 RECONSTRUCT MEDIAN BOX INLET  EACH       152.000     1627.6316   247400.00
    1  1641 JUNCTION BOX-15 INCH          EACH         3.000     1265.0000     3795.00
    1  1642 JUNCTION BOX-18 INCH          EACH         1.000     1500.0000     1500.00
    1  1643 JUNCTION BOX-24 INCH          EACH         1.000     1640.0000     1640.00
    1  1645 JUNCTION BOX-36 INCH          EACH         1.000     2900.0000     2900.00
    1  1653 JUNCTION BOX-SPECIAL          EACH         1.000     1750.0000     1750.00
    4  1690 FLUME INLET TYPE 1            EACH        22.000     2568.1818    56500.00
    4  1691 FLUME INLET TYPE 2            EACH        28.000     2696.4286    75500.00
    2  1708 RECONSTRUCTING CATCH BASIN    EACH       115.000     1072.1739   123300.00
    4  1718 REMOVING INLET                EACH        48.000      680.0000    32640.00
    2  1719 ADJUSTING INLET               EACH         5.000      260.0000     1300.00
    5  1720 RECONSTRUCT EXISTING INLET    EACH        74.000      920.5405    68120.00
    7  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       180.000      154.0778    27734.00
    1  1741 CORED HOLE DRAINAGE BOX CON-6"EACH         3.000      200.0000      600.00
    1  1756 MANHOLE TYPE A                EACH         3.000     1390.0000     4170.00
    1  1757 MANHOLE TYPE A MODIFIED       EACH         1.000     3600.0000     3600.00
    1  1761 MANHOLE TYPE B                EACH         3.000     2750.0000     8250.00
    1  1762 MANHOLE TYPE B MODIFIED       EACH         1.000     4500.0000     4500.00
    1  1787 REMOVING MANHOLE              EACH         1.000     1800.0000     1800.00
    1  1789 RECONSTRUCTING MANHOLE        EACH         5.000     1400.0000     7000.00
    1  1791 ADJUST MANHOLE FRAME TO GRADE EACH        65.000      180.0000    11700.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4  1792 ADJUSTING MANHOLE             EACH       140.000      191.5714    26820.00
    3  1799 SANITARY SEWER MANHOLE        EACH         6.000     3016.6667    18100.00
    5  1810 STANDARD CURB AND GUTTER      LIN FT    4456.000       16.8775    75206.00
    1  1812 REMOVING CURB AND GUTTER      LIN FT     194.000        8.0000     1552.00
    1  1820 LIP CURB AND GUTTER           LIN FT     250.000       17.0000     4250.00
    2  1821 LIP CURB AND GUTTER MODIFIED  LIN FT   48104.000       15.0415   723554.80
    5  1825 ISLAND CURB AND GUTTER        LIN FT     566.000       23.2058    13134.50
    3  1830 STANDARD INTEGRAL CURB        LIN FT    1437.000       19.3111    27750.00
    1  1831 STANDARD INTEGRAL CURB MOD    LIN FT     845.300       10.0000     8453.00
    1  1840 LIP INTEGRAL CURB             LIN FT     689.000       20.0000    13780.00
    1  1845 ISLAND INTEGRAL CURB          LIN FT      56.000       12.0000      672.00
    1  1880 BARRIER HEADER CURB           LIN FT     501.000       11.2200     5621.22
    1  1890 ISLAND HEADER CURB TYPE 1     LIN FT    1292.000       23.2500    30039.00
    2  1891 ISLAND HEADER CURB TYPE 2     LIN FT     870.000       23.8161    20720.00
   14  1897 ASPHALT WEDGE CURB            LIN FT   49117.000        5.4408   267235.00
    8  1904 REMOVING CURB                 LIN FT   25678.000        3.4641    88950.70
    2  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD      815.000       45.4908    37075.00
    2  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH        29.000       13.0603      378.75
    4  1983 DELINEATOR FOR GUARDRL-YELLOW EACH       677.000        6.8289     4623.15
    5  1984 DELINEATOR FOR BARRIER-WHITE  EACH       591.000        4.5435     2685.20
    9  1985 DELINEATOR FOR BARRIER-YELLOW EACH      2540.000        4.6005    11685.20
    1  1988 CONC MEDIAN BARRIER TYPE 14C1 LIN FT    2300.000       48.0000   110400.00
    3  1992 TEMP CONC MED BAR TY 9M INST  LIN FT   31475.000       14.6116   459900.00
    8  2003 RELOCATE TEMP CONC MED BARRIERLIN FT  114820.000        1.1056   126941.00
    1  2007 REMOVING CONCRETE MEDIAN      SQ YD      457.000       15.0000     6855.00
   97  2014 BARRICADE-TYPE III            EACH       434.000      229.3029    99517.47
    2  2016 REMOVING CONCRETE ISLAND      SQ YD     3321.000        5.0777    16863.00



    5  2060 PCC PAVEMENT DIAMOND GRINDING SQ YD   620857.000        2.3943  1486530.85
    1  2063 PCC BASE-8 INCH               SQ YD      677.000       40.0000    27080.00
    3  2069 PCC PAVEMENT-10 INCH NON-REINFSQ YD   108656.000       29.3430  3188296.76
    2  2071 PCC PAVEMENT-11 INCH NON-REINFSQ YD    18915.000       36.1186   683182.55
    1  2072 PCC PAVE-11 IN NON-REINF SHLD SQ YD     6364.000       30.7000   195374.80
    3  2073 PCC PAVEMENT-9 INCH NON-REINF SQ YD     6901.980       58.2414   401981.32
    1  2075 PCC PAVEMENT-6 INCH NON-REINF SQ YD      100.000       32.0000     3200.00
    2  2078 PCC PAVE-6 INCH NON-REINF SHLDSQ YD    41234.000       15.2911   630513.04
    1  2082 PCC PAVE-9 INCH NON-REINF SHLDSQ YD      974.000       34.6100    33710.14
    1  2083 PCC PAVE-10 IN NON-REINF SHLD SQ YD    14526.000       28.4500   413264.70
    1  2084 PCC PAVEMENT-8 INCH NON-REINF SQ YD       86.000       48.0000     4128.00
   18  2091 REMOVING PAVEMENT             SQ YD   133118.000        4.0060   533274.68
    1  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD      275.000       44.0000    12100.00
    2  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD      834.000       45.2550    37742.64
    7  2110 PARTIAL DEPTH PATCHING        CU FT     2556.540      166.3733   425340.00
    5  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT  294538.000        1.2995   382751.60
    5  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT  393408.000        1.2734   500976.32
    2  2157 PAVED DITCH TYPE 1            SQ YD      150.000       75.0000    11250.00
    3  2165 REMOVING PAVED DITCH          SQ YD     6636.000        5.3508    35507.60
   22  2166 RIGHT-OF-WAY MOWING TYPE 2    ACRE      3242.000       50.6978   164362.40
   28  2167 RIGHT-OF-WAY MOWING TYPE 3    ACRE     20452.000       30.2977   619648.10
    2  2187 SITE PREPARATION              EACH         2.000     5256.0000    10512.00
   32  2200 ROADWAY EXCAVATION            CU YD  1910879.000        5.0347  9620695.92
    1  2204 SPECIAL EXCAVATION            CU YD      621.000       11.3000     7017.30
    1  2210 BORROW EXCAVATION             CU YD     2000.000        4.0000     8000.00
    1  2220 FLOWABLE FILL                 CU YD      100.000       55.0000     5500.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    9  2223 GRANULAR EMBANKMENT           CU YD    32189.000       16.3859   527445.19
    3  2226 EARTHWORK                     LP SUM       3.000    21750.0000    65250.00
   28  2230 EMBANKMENT IN PLACE           CU YD  1013374.000        4.3529  4411084.39
   13  2231 STRUCTURE GRANULAR BACKFILL   CU YD     1409.000       33.9682    47861.17
    1  2235 BACKFILLING UNDERCUT          CU YD     1500.000       18.0000    27000.00
   11  2237 DITCHING                      LIN FT  107741.000        1.9943   214864.50
    2  2241 RESHAPING AND COMPACTING      LIN FT   31608.460        3.9862   125997.69
   17  2242 WATER                         M GAL     7462.350        1.1397     8505.06
    3  2261 R/W FENCE-WOVEN WIRE          LIN FT   13989.000        4.0101    56097.00
    5  2262 R/W FENCE-WOVEN WIRE TYPE 1   LIN FT   72352.000        3.9446   285401.31
    2  2265 REMOVING RIGHT-OF-WAY FENCE   LIN FT    4747.000        3.5315    16764.20
    1  2267 REMOVING & RESETTING R/W FENCELIN FT     539.000        8.0000     4312.00
    2  2274 R/W FENCE-6 FT CHAIN LINK     LIN FT    2507.000       14.4571    36244.00
    1  2275 R/W FENCE-8 FT CHAIN LINK     LIN FT     678.000       20.0000    13560.00
    1  2286 SINGLE VEHIC CHAIN LINK GATE  EACH         1.000     1580.0000     1580.00
    1  2287 DBL VEHICULAR CHAIN LINK GATE EACH         2.000     1500.0000     3000.00
    1  2288 SINGLE VEHIC WOVEN WIRE GATE  EACH         2.000      800.0000     1600.00
  108  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  542384.450        9.6553  5236863.16
    8  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    4961.000       16.7768    83229.82
   10  2353 GUARDRL-STEEL W BM-S FACE-INSTLIN FT   88675.000        2.2410   198724.87
   14  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT    1150.000       23.7783    27345.00
    2  2359 GUARDRAIL CON TO CONC MED BAR EACH         3.000      250.0000      750.00



   85  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       793.000       37.5950    29812.85
   18  2363 GUARDRAIL CON TO BR END TYPE AEACH       138.000      496.0870    68460.00
    6  2365 CRASH CUSHION TYPE IX-A       EACH        27.000     4716.6667   127350.00
   17  2367 GUARDRAIL END TREATMENT TYPE 1EACH       166.000     2583.0120   428780.00
   25  2369 GUARDRAIL END TREATMENT TY 2A EACH       190.000      452.9841    86066.98
   67  2371 GUARDRAIL END TREATMENT TYPE 7EACH       425.000      542.0588   230375.00
    2  2372 REMOVE GUARDRAIL CON TO BR ENDEACH        20.000      281.0000     5620.00
   23  2373 GUARDRAIL END TREATMENT TYPE 3EACH        43.000      502.6151    21612.45
    9  2377 GUARDRAIL CON TO BR END TYPE CEACH        29.000      642.2414    18625.00
    3  2378 GUARDRAIL CON TO BR END TYPE DEACH        12.000     1033.3333    12400.00
    3  2379 GUARDRAIL CON TO BR END TYPE EEACH        17.000      497.0588     8450.00
    2  2380 GUARDRAIL CON TO BR END TY E-1EACH         7.000      189.2857     1325.00
   49  2381 REMOVING GUARDRAIL            LIN FT  306842.500        1.4895   457046.72
    7  2383 REMOVING & RESETTING GUARDRAILLIN FT    8333.500       10.0592    83828.75
    2  2385 RELOCATE GUARDRAIL SYSTEM     LIN FT    1462.500        6.2838     9190.00
    7  2387 GUARDRAIL CON TO BR END TY A-1EACH        32.000      232.3437     7435.00
   35  2391 GUARDRAIL END TREATMENT TY 4A EACH       134.000     1490.4172   199715.91
    4  2392 REMOVING GUARD POST           EACH      1082.000        4.6793     5063.00
    1  2395 REMOVE GUARDRAIL TERMINAL SECTEACH         1.000       15.0000       15.00
    4  2396 REMOVE GUARDRAIL END TREATMENTEACH        39.000      273.2051    10655.00
    3  2397 TEMPORARY GUARDRAIL           LIN FT    2475.000        8.7242    21592.50
   28  2399 EXTRA LENGTH GUARDRAIL POST   EACH      5660.000       12.0139    67998.76
   10  2403 REMOVING CONCRETE MASONRY     CU YD     1079.800      393.9831   425423.00
   13  2434 R/W MARKER RURAL TYPE 1       EACH       421.000       59.6206    25100.26
    8  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       199.000       64.1693    12769.70
    1  2460 REMOVING TREES OR STUMPS      EACH         3.000     1200.0000     3600.00
    2  2469 CLEAN SINKHOLE                EACH         3.000      933.3333     2800.00
    2  2475 PLUGGING WATER WELL           EACH         4.000     1062.5000     4250.00
    2  2482 CHANNEL LINING CLASS IA       TON        334.000      129.1766    43145.00
   43  2483 CHANNEL LINING CLASS II       TON      38369.700       19.8101   760108.10
   25  2484 CHANNEL LINING CLASS III      TON      18148.600       22.9251   416058.47
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3  2542 CEMENT                        TON       7137.000       89.9441   641931.00
   30  2545 CLEARING AND GRUBBING         LP SUM      30.000    33143.3903   994301.71
    2  2555 CONCRETE-CLASS B              CU YD       99.000      413.2323    40910.00
  559  2562 SIGNS                         SQ FT   278278.700        6.0215  1675656.42
    2  2565 OBJECT MARKER TYPE 2          EACH         8.000       94.7500      758.00
    3  2567 DELINEATOR POSTS              EACH      1012.000       35.5211    35947.35
   23  2568 MOBILIZATION                  LP SUM      23.000   153359.3543  3527265.15
  627  2569 DEMOBILIZATION                LP SUM     627.000     7769.1230  4871240.15
    7  2575 DITCHING AND SHOULDERING      LIN FT  104779.000        2.2866   239587.25
   35  2585 EDGE KEY                      LIN FT    4139.500       37.3850   154755.24
    2  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      1379.000       19.5547    26966.00
    4  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD     8270.000        1.3171    10892.50
   12  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD   112276.000        1.1969   134388.44
   18  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD   183388.000        1.5302   280612.17
    1  2601 FINAL DRESSING CLASS B        LIN FT     200.000       10.5000     2100.00
    3  2606 FIRE HYDRANT                  EACH         6.000     1935.0000    11610.00
    1  2610 RETAINING WALL-GABION         CU YD       32.000      175.0000     5600.00



   11  2625 REMOVING HEADWALL             EACH        44.000      261.2727    11496.00
 1466  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1903.000     3629.5392  6907013.03
    5  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM       5.000    54693.4400   273467.20
   21  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        90.000     6646.1111   598150.00
  330  2676 MOBILIZATION FOR MILL & TEXT  LP SUM     330.000     1117.1424   368657.00
  251  2677 ASPH PAVE MILLING & TEXTURING TON     266033.200       19.2834  5130014.39
    1  2679 POROUS UNDERDRAIN             LIN FT    1590.000        3.7500     5962.50
    6  2690 SAFELOADING                   CU YD      184.000      149.5598    27519.00
    1  2692 SETTLEMENT PLATFORM           EACH         2.000      500.0000     1000.00
    1  2693 RUMBLE STRIPS TYPE 1          LIN FT      50.000       55.0000     2750.00
    1  2695 RUMBLE STRIPS TYPE 3          LIN FT    4415.000        0.0100       44.15
   42  2701 TEMPORARY SILT FENCE          LIN FT   86331.500        2.0868   180158.70
    4  2702 SAND FOR BLOTTER              TON        978.000       22.9618    22456.62
    7  2703 SILT TRAP TYPE A              EACH       257.000      166.1257    42694.30
    4  2704 SILT TRAP TYPE B              EACH        17.000      362.0588     6155.00
   62  2705 SILT CHECK                    EACH      1803.000      103.5477   186696.58
    7  2706 CLEAN SILT TRAP TYPE A        EACH       446.000       73.2934    32688.86
    4  2707 CLEAN SILT TRAP TYPE B        EACH        32.000      165.0000     5280.00
   56  2708 CLEAN SILT CHECK              EACH      2658.000       48.7550   129590.74
   36  2709 CLEAN TEMPORARY SILT FENCE    LIN FT  125505.000        0.7250    90986.92
    1  2710 SCARIFYING AND RESHAPING      SQ YD       36.000        4.5900      165.24
    6  2714 SHOULDERING                   LIN FT   24125.000        0.8517    20548.00
    6  2720 SIDEWALK-4 INCH CONCRETE      SQ YD     2258.000       33.2927    75175.00
   64  2726 STAKING                       LP SUM      64.000    18699.7644  1196784.92
   18  2731 REMOVING EXISTING STRUCTURE   LP SUM      18.000     7572.2222   136300.00
    1  2738 RIFFLE STRUCTURE-DUMPED STONE EACH        34.000      500.0000    17000.00
    5  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR      9600.000        0.8350     8016.00
  109  2775 FLASHING ARROW                EACH       267.000     1429.8446   381768.50
    1  2816 PICNIC TABLE                  EACH         4.000      400.0000     1600.00
    1  2819 PARK BENCH                    EACH         2.000      250.0000      500.00
    1  2820 TRASH BASKET-SINGLE           EACH         2.000      100.0000      200.00
    1  2885 CRASH CUSHION TYPE VI A       EACH         1.000    11500.0000    11500.00
    1  2886 CRASH CUSHION TYPE VI B       EACH         2.000    12000.0000    24000.00
    2  2888 CRASH CUSHION TYPE VI D       EACH         2.000    15950.0000    31900.00
    9  2894 CRASH CUSHION TYPE VI-T       EACH        36.000    17114.9067   616136.64
    6  2898 RELOCATE CRASH CUSHION        EACH        42.000     2130.4762    89480.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  2929 CRASH CUSHION TYPE IX         EACH         3.000     5521.6667    16565.00
   17  2998 MASONRY COATING               SQ YD    24345.800        8.3984   204465.85
    1  3038 PRECAST CONC BOX SECT 12 X 6  LIN FT      32.000      630.0000    20160.00
    6  3171 CONCRETE BARRIER WALL TYPE 9T LIN FT   22620.000       35.1142   794282.20
   92  3221 REMOVING PAVEMENT MARKER TY V EACH     60301.000        5.2626   317337.32
    1  3225 TUBULAR MARKERS               EACH       100.000       31.0000     3100.00
   98  3230 LOW SHOULDER SIGN             EACH       968.000      120.0794   116236.86
   13  3234 RAILROAD RAILS-DRILLED        LIN FT   86470.000       10.9454   946451.55
    3  3235 EXCAVATION AND BACKFILL       CU YD     1505.000       13.7983    20766.40
   14  3236 CRIBBING                      SQ FT    30590.250        2.0342    62225.75
   22  3240 BASE FAILURE REPAIR           SQ YD    25682.600       59.7306  1534037.35
    3  3245 JOINT MILLING                 LIN FT    1400.000       11.5143    16120.00



    4  3246 RELIEF JOINT-4 INCH           LIN FT   17368.000       19.2740   334750.60
    7  3247 REPAIR EXISTING BLOWUP        SQ YD     5612.000      120.1048   674027.90
    9  3250 ONE STEP MEMBRANE             SQ YD     7708.000       24.5697   189382.91
    1  3260 CLEAN ROADWAY DRAINS          EACH        25.000      235.0000     5875.00
   38  3265 HIGHWAY SWEEPING              CYCLE      441.000      447.9456   197544.00
    1  3266 CLEANING AND SWEEPING         MILE       157.640      330.0000    52021.20
    7  3269 TRIM & REMOVE TREES & BRUSH   LIN FT  180753.000        1.6532   298826.33
    5  3280 LITTER REMOVAL                MILE      1060.500      157.1785   166687.80
    1  3286 FINE TURF MOWING              ACRE       120.400      640.0000    77056.00
    1  3340 STEEL PIPE-2 1/2 INCH         LIN FT      63.000       16.5000     1039.50
    1  3343 STEEL PIPE-4 INCH             LIN FT      60.500       17.6000     1064.80
    1  3361 COPPER PIPE-1 INCH            LIN FT     100.000       26.0000     2600.00
    1  3372 PLASTIC PIPE-2 INCH           LIN FT     410.000        8.0000     3280.00
    1  3381 PVC PIPE-2 INCH               LIN FT     155.000        8.0000     1240.00
    4  3385 PVC PIPE-6 INCH               LIN FT    3568.000       17.5701    62690.00
    2  3387 PVC PIPE-8 INCH               LIN FT    4150.000       19.8193    82250.00
    2  3391 PVC PIPE-12 INCH              LIN FT    4305.000       18.3598    79038.75
    1  3422 RELOCATING WATER LINE         LP SUM       1.000      900.0000      900.00
    3  3425 ADJUSTING WATER VALVE         EACH       247.000       25.6883     6345.00
    3  3431 RELOCATE WATER METER          EACH         3.000     2333.3333     7000.00
    1  3432 REMOVE AND RELOCATE METER     EACH         6.000      350.0000     2100.00
    1  3436 REMOVE-REINSTALL FIRE HYDRANT EACH         2.000     1300.0000     2600.00
    2  3460 TIE-IN TO EXISTING WATER LINE EACH         2.000     1325.0000     2650.00
    1  3464 TIE-IN, 4 INCH                EACH         1.000     1400.0000     1400.00
    7  3466 TIE-IN, 6 INCH                EACH         9.000     1443.3333    12990.00
    3  3468 TIE-IN, 8 INCH                EACH         3.000     1091.6667     3275.00
    2  3472 TIE-IN, 12 INCH               EACH         4.000     1087.5000     4350.00
    3  3479 TIE-INS                       EACH         3.000     1750.0000     5250.00
    1  3522 GATE VALVE-2 INCH             EACH         1.000      200.0000      200.00
    4  3526 GATE VALVE-6 INCH             EACH         9.000      625.5556     5630.00
    3  3528 GATE VALVE-8 INCH             EACH         3.000      880.0000     2640.00
    3  3532 GATE VALVE-12 INCH            EACH         4.000     1097.5000     4390.00
    3  4700 POLE 30' MTG HT               EACH       195.000      956.6051   186538.00
    4  4701 POLE 40' MTG HT               EACH       144.000     1052.1528   151510.00
    1  4712 POLE 100' MTG HT HIGH MAST    EACH         6.000    13750.0000    82500.00
    1  4714 POLE 120' MTG HT HIGH MAST    EACH         4.000    17000.0000    68000.00
    1  4723 BRACKET 10'                   EACH        62.000      210.0000    13020.00
    4  4725 BRACKET 15'                   EACH       278.000      267.1583    74270.00
    6  4740 POLE BASE                     EACH       358.000      464.2249   166192.50
    2  4742 POLE BASE-HIGH MAST           EACH        10.000     4570.0000    45700.00
    5  4750 TRANSFORMER BASE              EACH       360.000      273.0556    98300.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    6  4760 POLE W/SECONDARY CONTROL EQUIPEACH        12.000     5573.3333    66880.00
    1  4761 LIGHTING CONTROL EQUIPMENT    EACH         6.000     8000.0000    48000.00
    5  4770 HPS LUMINAIRE                 EACH       393.000      263.8855   103707.00
    1  4772 HPS LUMINAIRE OFFSET          EACH        21.000      475.0000     9975.00
    2  4773 HPS LUMINAIRE HIGH MAST       EACH        46.000      679.7826    31270.00
    7  4780 FUSED CONNECTOR KIT           EACH       848.000       46.1321    39120.00
   12  4793 CONDUIT-1 1/4 INCH            LIN FT   44998.000        1.3167    59250.27



   11  4795 CONDUIT-2 INCH                LIN FT   20103.000        2.9520    59344.31
    2  4797 CONDUIT-3 INCH                LIN FT    3542.000        5.8498    20720.00
    2  4798 CONDUIT-3 1/2 INCH            LIN FT     275.000       18.8182     5175.00
    3  4800 MARKER                        EACH        28.000       86.5179     2422.50
    9  4810 JUNCTION BOX                  EACH        43.000      397.7907    17105.00
   12  4811 JUNCTION BOX TYPE B           EACH        99.000      333.1818    32985.00
   20  4820 TRENCHING AND BACKFILLING     LIN FT   93974.000        1.5599   146592.25
   13  4830 LOOP WIRE                     LIN FT   27285.000        0.5763    15723.40
    6  4832 WIRE-NO. 12                   LIN FT   25010.000        0.2670     6677.00
    5  4833 WIRE-NO. 8                    LIN FT   60400.000        0.4587    27703.00
    2  4834 WIRE-NO. 6                    LIN FT   77235.000        0.3459    26715.20
    3  4835 WIRE-NO. 4                    LIN FT   67752.000        1.0066    68198.00
    5  4844 CABLE-NO. 14/5C               LIN FT    5082.000        0.8939     4542.99
    2  4845 CABLE-NO. 14/7C               LIN FT     290.000        0.9379      272.00
    5  4850 CABLE-NO. 14/1 PAIR           LIN FT   15221.000        1.1412    17370.25
    2  4860 CABLE-NO. 8/3C DUCTED         LIN FT    8345.000        2.2557    18823.75
    1  4873 POLE-45 FT WOODEN             EACH        53.000     1200.0000    63600.00
    1  4880 STEEL STRAIN POLE             EACH         4.000     4998.0000    19992.00
    1  4881 MAST ARM POLE                 EACH         4.000     7200.0000    28800.00
    1  4882 SIGNAL PEDESTAL               EACH         1.000      870.0000      870.00
    4  4885 MESSENGER-10800 LB            LIN FT    1383.000        2.6811     3708.00
   13  4895 LOOP SAW SLOT AND FILL        LIN FT   11018.000        7.2111    79452.05
    1  4900 PEDESTRIAN DETECTOR           EACH        16.000      121.5000     1944.00
    5  4912 SIGNAL-3 SECTION 12 INCH      EACH        36.000      360.6944    12985.00
    1  4913 SIGNAL-4 SECTION 12 INCH      EACH         2.000      365.0000      730.00
    3  4914 SIGNAL-5 SECTION 12 INCH      EACH         5.000      514.6000     2573.00
    1  4916 SIGNAL-PEDESTRIAN             EACH         4.000      350.0000     1400.00
    2  4920 SIGNAL CONTROLLER-TYPE 170    EACH         3.000     7712.0000    23136.00
    1  4927 COORDINATING UNIT             EACH         2.000     2300.0000     4600.00
    2  4931 INSTALL CONTROLLER-TYPE 170   EACH         2.000     2050.0000     4100.00
    3  4932 INSTALL STEEL STRAIN POLE     EACH         8.000     2158.7500    17270.00
    1  4935 TEMPORARY SIGNAL              LP SUM       1.000     9000.0000     9000.00
    2  4940 REMOVE LIGHTING               LP SUM       2.000     7342.5000    14685.00
    1  4941 REMOVE POLE BASE              EACH         7.000      150.0000     1050.00
    3  4942 REMOVE, STORE & REINSTALL POLEEACH        19.000      363.1579     6900.00
    3  4950 REMOVE SIGNAL EQUIPMENT       EACH         4.000      458.5000     1834.00
    1  4960 REMOVE AND REPLACE SIDEWALK   SQ YD       45.000      100.0000     4500.00
   14  5950 EROSION CONTROL BLANKET       SQ YD   102814.000        1.4469   148763.13
   30  5953 TEMP SEEDING AND PROTECTION   SQ YD   358333.000        0.4645   166454.95
   15  5966 TOPDRESSING FERTILIZER        TON        126.800      400.4785    50780.67
   36  5985 SEEDING AND PROTECTION        SQ YD  2332690.100        0.3262   760858.32
   20  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   292018.000        0.2953    86246.43
    9  5990 SODDING                       SQ YD    52953.000        4.0176   212745.23
    1  5992 AGRICULTURAL LIMESTONE        TON          9.000       50.0000      450.00
    1  5997 TOPSOIL FURNISHED AND PLACED  CU YD      171.000       28.0000     4788.00
    1  5998 SPREADING STOCKPILED TOPSOIL  CU YD    93122.000        5.6000   521483.20
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  6227 REM SIGN BR ATTACH BRACKETS   EACH         2.000      500.0000     1000.00
    2  6400 GMSS GALV STEEL TYPE A        LB       49174.000        0.8277    40701.04



    5  6405 SBM ALUMINUM PANEL SIGNS      SQ FT    33015.000       14.6072   482255.45
    4  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT     3298.840       12.2841    40523.33
    4  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT     5507.800       12.0318    66268.80
    3  6410 STEEL POST TYPE 1             LIN FT    2025.000        4.3862     8882.10
    2  6411 STEEL POST TYPE 2             LIN FT   13026.000        2.7899    36341.70
    2  6412 STEEL POST MILE MARKERS       EACH       158.000       91.5190    14460.00
    2  6415 OSS GALV STEEL CANTILEVER     EACH         2.000    13400.0000    26800.00
    6  6417 FLEXIBLE DELINEATOR POST-W    EACH      3231.000       29.0048    93714.40
    6  6418 FLEXIBLE DELINEATOR POST-Y    EACH       471.000       26.3554    12413.40
   46  6427 TRENCHING                     LIN FT 1436007.000        0.8244  1183880.64
    3  6440 GMSS GALV STEEL TYPE B        LB       90477.400        1.0765    97403.10
    3  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         9.000     3375.5556    30380.00
    2  6449 REM OVERHEAD SIGN SUPPORT STR EACH         3.000     1316.6667     3950.00
    2  6450 REM OVERHEAD STRUC CONC BASE  EACH         4.000     1700.0000     6800.00
    1  6451 REMOVE SIGN SUPPORT BEAM      EACH        68.000      175.0000    11900.00
    1  6455 OSS ALUMINUM 100 FT TRUSS     EACH         1.000    35000.0000    35000.00
    1  6459 OSS ALUMINUM 110 FT TRUSS     EACH         1.000    47911.0000    47911.00
    1  6465 OSS ALUMINUM 125 FT TRUSS     EACH         1.000    50000.0000    50000.00
    1  6467 OSS ALUMINUM 130 FT TRUSS     EACH         1.000    54511.0000    54511.00
    1  6469 OSS ALUMINUM 135 FT TRUSS     EACH         1.000    55511.0000    55511.00
    1  6471 OSS ALUMINUM 140 FT TRUSS     EACH         1.000    57911.0000    57911.00
    4  6490 CLASS A CONCRETE FOR SIGNS    CU YD      369.930      347.9442   128715.00
    3  6491 STEEL REINFORCEMENT FOR SIGNS LB       16107.000        0.9449    15218.90
  356  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT 8192892.000        0.1588  1301137.77
   17  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT 3483399.000        0.1724   600645.15
    2  6513 PAVE STRIPING-TEMP PAINT-12 INLIN FT     107.000        2.2860      244.60
  390  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT22892077.000        0.2023  4631713.12
   13  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT   98081.000        0.6007    58918.34
    1  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT   11920.000        0.1200     1430.40
    2  6517 PAVE STRIPING-PERM PAINT-12 INLIN FT    1241.000        0.3392      421.00
   27  6520 PAVE STRIPING-WB PAINT-4" W   MILE     18956.080      170.7998  3237695.45
   33  6521 PAVE STRIPING-WB PAINT-4" Y   MILE     31855.500      190.8714  6080305.34
   13  6522 PAVE STRIPING-WB PAINT-6" W   MILE      3889.060      247.9855   964430.32
   13  6523 PAVE STRIPING-WB PAINT-6" Y   MILE      3087.820      288.2278   889995.58
   11  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   14708.000        1.1528    16956.00
    7  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT   31725.000        0.8358    26516.70
   16  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT 1160730.000        0.6261   726777.63
   16  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  941625.000        0.6227   586329.41
    1  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT    2390.000        1.1500     2748.50
    1  6545 PAVE STRIPING-THERMO-8 INCH Y LIN FT    2390.000        1.1500     2748.50
    5  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT   17111.000        1.8380    31450.85
    1  6547 PAVE STRIPING-THERMO-12 INCH YLIN FT    1793.000        2.0000     3586.00
   34  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  295501.000        1.0956   323742.51
   34  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  284734.000        1.0966   312252.45
    1  6554 PAVE STRIPING-DUR TY 1-4" W   LIN FT   22940.000        1.9500    44733.00
    1  6555 PAVE STRIPING-DUR TY 1-4" Y   LIN FT   16418.000        1.9500    32015.10
    9  6556 PAVE STRIPING-DUR TY 1-6" W   LIN FT  212389.000        2.9364   623662.85
    7  6557 PAVE STRIPING-DUR TY 1-6" Y   LIN FT  148720.000        2.9881   444390.11
    3  6560 PAVE STRIPING-DUR TY 1-12" W  LIN FT   20087.000        5.2939   106338.05
    9  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT   17032.000        2.0518    34946.91
    1  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT     450.000        2.0000      900.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.



 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  6567 PAVE MRKG-THERMO STOP BAR-12" LIN FT       9.000      150.0000     1350.00
   21  6568 PAVE MRKG-THERMO STOP BAR-24" LIN FT   10087.000        5.6533    57024.70
    2  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT    16437.000        1.3260    21796.25
    5  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT    11621.000        1.0293    11961.20
    6  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   18691.000        0.3643     6808.50
    3  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT     312.500        1.8432      576.00
    9  6573 PAVE MRKG-PREF THERM STR ARROWEACH        85.000      114.8353     9761.00
   16  6574 PAVE MRKG-PRE THERM CURV ARROWEACH       597.000       91.6591    54720.50
    5  6575 PAVE MRKG-PRE THERM COMB ARROWEACH        42.000       84.1190     3533.00
    9  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH       136.000      100.8015    13709.00
    2  6580 PAVEMENT MARKER TYPE IV - M W EACH      5320.000        6.4852    34501.40
    3  6582 PAVEMENT MARKER TYPE IV - B Y EACH     41771.000        7.2626   303365.50
    3  6583 PAVEMENT MARKER TYPE IV-B W/R EACH     50124.000        6.7456   338118.70
    1  6584 PAVEMENT MARKER TYPE IV-B Y/R EACH       140.000        6.7900      950.60
    3  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      3797.000        4.1213    15648.50
    2  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      5601.000        4.2589    23854.00
    4  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      2762.000        9.3951    25949.22
   25  6589 PAVEMENT MARKER TYPE V - M W  EACH      3879.000       32.6281   126564.50
    8  6590 PAVEMENT MARKER TYPE V - M Y  EACH      2995.000       32.4417    97162.75
   26  6591 PAVEMENT MARKER TYPE V - B Y  EACH      6591.000       34.6638   228469.16
   18  6592 PAVEMENT MARKER TYPE V - B W/REACH     13177.000       36.3476   478952.95
    4  6593 PAVEMENT MARKER TYPE V - B Y/REACH       665.000       34.1842    22732.50
    1  6594 PAVEMENT MARKER TYPE VI - M W EACH       280.000        4.0000     1120.00
   12  6600 REMOVE PAVEMENT MARKER TYPE V EACH      6490.000        9.2720    60175.25
    1  6901 GROUND ROD                    EACH        31.000       70.0000     2170.00
    3  7300 REMOVE EXISTING HANDRAIL      LIN FT    6448.000        5.1661    33310.75
    1  7301 BAR SPLICED-PHASED CNST       EACH       868.000       16.0000    13888.00
    2  7302 CLEARING THE BRIDGE SITE      LP SUM       2.000     4800.0000     9600.00
    1  7303 RM & REATTACH TRAFFIC SIGN    LP SUM       1.000     7500.0000     7500.00
    1  7304 METAL DECK FORM               SQ FT     3923.000        9.0000    35307.00
    1  7307 SYNTHETIC FIBERS              LB         128.000       13.9000     1779.20
    2  7308 MECH REINF COUPLERS #5        EACH      2133.000       21.0314    44860.00
    1  7309 INSTALL RETROFIT BARRIER WALL LIN FT    1456.200      145.0000   211149.00
    1  7310 RETRO RDWY EXP JT & ARM EDGE  LIN FT     309.600      385.0000   119196.00
    1  7311 RETROFIT ROADWAY EXP DAM      LIN FT      30.000      620.0000    18600.00
    1  7319 REMOVE EXISTING WALL SEC 12   LP SUM       1.000    77900.0000    77900.00
    1  7320 REMOVE EXISTING WALL SEC 31B  LP SUM       1.000     7500.0000     7500.00
    1  7321 REMOVE EXISTING WALL SEC 32A  LP SUM       1.000     7500.0000     7500.00
    1  7322 REPLACE EXISTING WALL SEC 12  LP SUM       1.000    17600.0000    17600.00
    1  7323 REPLACE EXISTING WALL SEC 31B LP SUM       1.000    55500.0000    55500.00
    1  7324 REPLACE EXISTING WALL SEC 32A LP SUM       1.000    55500.0000    55500.00
    1  7325 DOWELS                        EACH        10.000      100.0000     1000.00
    1  7326 DOUGLAS FIR                   MBM          2.980    42202.0000   125761.96
    1  7327 DOUGLAS FIR OR SOUTHERN PINE  MBM          4.730    53000.0000   250690.00
    1  7328 POPLAR                        MBM          2.450    15400.8000    37731.96
    1  7329 WHITE OAK                     MBM          7.060    15600.0000   110136.00
    1  7330 1-1/4 INCH DIA STEEL RODS     LB        9170.000        2.0000    18340.00
    1  7331 INSECT TREATMENT              SQ FT    11953.000        0.7000     8367.10
    1  7332 ANTI-GRAFFITI CLEAR SEALANT   SQ FT    10255.000        0.8500     8716.75
    1  7333 FIRE RETARDANT                SQ FT    19829.000        0.7500    14871.75



    1  7334 PAINT SIDING                  LP SUM       1.000     8000.0000     8000.00
    1  7335 DRY STONE MASONRY             CU FT     1238.000       40.0000    49520.00
    1  7336 ANCHOR STEEL                  LB        1190.000        2.0000     2380.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  7337 METAL ROOF                    LP SUM       1.000     8000.0000     8000.00
    1  7338 COV BRIDGE EXT MAINTENANCE    LP SUM       1.000    14000.0000    14000.00
    1  7354 REPLACE EXPANSION DAM         LIN FT      85.000      575.0000    48875.00
    1  7355 REPLACE COMPRESSION SEAL      LIN FT      78.600       50.0000     3930.00
    1  7366 MECH REINF COUPLER #8         EACH        30.000       50.0000     1500.00
    1  7367 MECH REINF COUPLER #11        EACH        24.000       70.0000     1680.00
    1  7368 RAISE SIGN SUPPORTS           LP SUM       1.000    10000.0000    10000.00
    6  8001 STRUCTURE EXCAVATION-COMMON   CU YD     2401.000       24.6993    59303.00
   10  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD     2058.300       35.8347    73758.50
   25  8003 FOUNDATION PREPARATION        LP SUM      25.000    11921.0000   298025.00
    2  8018 RETAINING WALL                SQ FT    36754.000       27.3039  1003527.00
    9  8019 CYCLOPEAN STONE RIP RAP       TON       8445.000       22.2992   188316.75
    1  8020 CRUSHED AGGREGATE SLOPE PROT  TON       1546.000       15.5000    23963.00
    8  8033 TEST PILES                    LIN FT     830.000       38.8386    32236.00
    2  8038 COFFERDAM-PIER 2              LP SUM       2.000    19800.0000    39600.00
    7  8046 PILES-STEEL HP12X53           LIN FT    2428.000       35.2992    85706.50
    1  8050 PILES-STEEL HP14X73           LIN FT     154.000       34.0000     5236.00
    2  8051 PILES-STEEL HP14X89           LIN FT    3792.000       40.7532   154536.00
    1  8095 PILE POINTS-14 INCH           EACH        34.000       72.0000     2448.00
   55  8100 CONCRETE-CLASS A              CU YD     5962.140      357.9903  2134388.44
   13  8104 CONCRETE-CLASS AA             CU YD     3176.900      303.5047   964204.10
    5  8105 CONCRETE-CLASS AAA            CU YD     3176.900      416.0386  1321713.00
   52  8150 STEEL REINFORCEMENT           LB      651049.000        0.5993   390186.01
   15  8151 STEEL REINF-EPOXY COATED      LB     1394599.000        0.6289   877055.31
   18  8160 STRUCTURAL STEEL              LB       43722.000        4.6050   201340.00
    8  8269 ELECTRICAL CONDUIT            LP SUM       8.000     4756.2500    38050.00
    3  8305 REMOVE EXISTING REINF CONCRETELP SUM       3.000     5150.0000    15450.00
    1  8306 REMOVE STRUCTURE              LP SUM       1.000     8000.0000     8000.00
    4  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       4.000    71250.0000   285000.00
    2  8410 LOW FLOW DIVERSION CURB       LP SUM       2.000     4550.0000     9100.00
    1  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM       1.000  2500000.0000  2500000.00
    3  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       4.000    52500.0000   210000.00
    4  8469 EXPANSION DAM-1 1/2" NEOPRENE LIN FT    1029.610       99.3604   102302.44
    4  8470 EXPANSION DAM-2 INCH NEOPRENE LIN FT     393.800      117.9589    46452.20
    1  8471 EXPANSION DAM-2 1/2" NEOPRENE LIN FT      30.100      124.0000     3732.40
    3  8500 APPROACH SLAB                 SQ YD     2415.000      127.6062   308169.00
   14  8504 EPOXY SAND SLURRY             SQ YD     6613.000       22.2025   146825.00
   12  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    27915.000       19.0417   531549.80
    8  8526 CONC CLASS M FULL DEPTH PATCH CU YD      123.900      592.2357    73378.00
   13  8534 CONCRETE OVERLAY-LATEX        CU YD     1261.100     1079.5191  1361381.50
    1  8535 CONC OVERLAY-LOW SLUMP        CU YD       50.200      695.0000    34889.00
    9  8540 JOINT SEALING                 LIN FT     875.000       55.7966    48822.00
   15  8549 BLAST CLEANING                SQ YD    50966.000        5.7262   291842.75
   10  8551 MACHINE PREP OF EXISTING SLAB SQ YD    19074.000        9.8637   188141.00
    1  8632 PRECAST PC I BEAM TYPE II     LIN FT    1642.600      104.0000   170830.40



    3  8633 PRECAST PC I BEAM TYPE III    LIN FT    2078.200      109.5946   227759.50
    1  8634 PRECAST PC I BEAM TYPE IV     LIN FT    1194.300      114.9100   137237.01
    1  8635 PRECAST 66 INCH PCI BEAM-MOD  LIN FT     568.700      165.0000    93835.50
    1  8636 PRECAST 60 INCH PCI BEAM-MOD  LIN FT    1426.700      120.0000   171204.00
    1  8637 PRECAST 72 INCH PCI BEAM-MOD  LIN FT     780.000      163.0000   127140.00
    1  8652 PRECAST PC BOX BEAM, B17-48   LIN FT     116.000      205.0000    23780.00
    1  8653 PRECAST PC BOX BEAM, B21-48   LIN FT     288.000      126.0000    36288.00
    1  8654 PRECAST PC BOX BEAM, B27-48   LIN FT     384.000      142.0000    54528.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  8656 PRECAST PC BOX BEAM, B42-48   LIN FT     332.000      213.0000    70716.00
    2  8662 PRECAST PC BOX BEAM, CB17-48  LIN FT    2069.300      118.6662   245556.00
    1  8664 PRECAST PC BOX BEAM, CB27-48  LIN FT    1899.400      130.5000   247871.70
    1  8666 PRECAST PC BOX BEAM, CB42-48  LIN FT     540.000      140.0000    75600.00
    1  8672 PRECAST PC BOX BEAM SB 42-48  LIN FT     589.300      186.0000   109609.80
    6  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT     625.900       50.3489    31513.40
    2  8810 PRECAST CONC BRIDGE RAIL BLOCKEACH         6.000      633.3333     3800.00
    1  8811 REMOVE BRIDGE RAIL            LIN FT     200.000       16.4000     3280.00
   25  9001 SIDEWALK RAMP TYPE 1          EACH       201.000     1055.0084   212056.68
    2  9002 SIDEWALK RAMP TYPE 2          EACH        11.000     1281.8182    14100.00
   19  9003 SIDEWALK RAMP TYPE 3          EACH       109.000     1273.2317   138782.25
    1  9004 SIDEWALK RAMP TYPE 4          EACH         2.000     1600.0000     3200.00
    2  9005 CL2 ASPH SURF 0.38B PG76-22   TON      10040.000       43.6823   438570.00
    1  9006 CL2 ASPH SURF 0.5E PG70-22    TON        980.000       47.6700    46716.60
    1  9008 CL3 ASPH SURF 0.38E PG64-22   TON        642.000       41.3300    26533.86
   10  9009 QC                            LP SUM      10.000    17435.6480   174356.48
    2  9010 PAVE MARK-THERM-12"(ISLAND)   LIN FT     300.000        6.7000     2010.00
    1  9011 CL3 ASPH BIND 0.5B PG76-22    TON       2255.000       42.1000    94935.50
    1  9012 CL2 ASPH SURF 0.38D PG70-22   TON       3650.000       40.5000   147825.00
    3  9016 CL2 ASPH SURF 0.38A PG76-22   TON       5514.000       43.5788   240293.70
    6  9017 CL2 ASPH SURF 0.38C PG76-22   TON       5565.000       43.3790   241404.40
   15  9024 CL2 ASPH SURF 0.5E PG64-22    TON      50798.000       39.8519  2024398.47
    3  9025 ASPHALT SCRATCH COURSE PG76-22TON       6460.000       48.0707   310537.00
    1  9027 CL1 ASPH BASE 0.75E PG70-22   TON        215.000       41.1600     8849.40
    2  9028 CL1 ASPH SURF 0.38D PG70-22   TON        628.000       32.1633    20198.55
    3  9031 CL2 ASPH SURF 0.38D PG76-22   TON      12195.000       41.3422   504168.10
    5  9032 PAVE MARK THERM LETTER "R"-6' EACH        80.000       54.7500     4380.00
    5  9033 PAVE MARK R/R CROSS BUCKS-16" LIN FT    1680.000        5.2250     8778.00
    2  9034 CL3 ASPH SURF 0.38D PG64-22   TON       9286.000       43.2795   401893.00
    1  9035 SANDBARK WILLOW               EACH       650.000        5.4000     3510.00
    3  9036 DROP BOX INLET TY 1 MOD       EACH         5.000     3780.0000    18900.00
    1  9037 REMOVAL OF TREES & BRUSH      EACH        50.000      250.0000    12500.00
    2  9039 STEEL ENCASEMENT PIPE-20"     LIN FT     165.000      106.8182    17625.00
    1  9044 TAPPING SLEEVE & VALVE-8"     EACH         1.000     2050.0000     2050.00
    1  9054 REDUCER-12 X 8                EACH         1.000      180.0000      180.00
    1  9058 BEND 90 DEG-12"               EACH         1.000      288.0000      288.00
    2  9059 BEND 45 DEG-6"                EACH         5.000      270.0000     1350.00
    1  9060 BEND 45 DEG-8"                EACH         1.000      250.0000      250.00
    3  9070 AIR RELEASE VALVE             EACH       155.000      129.8065    20120.00
    7  9078 PORTABLE RETROREFLECTOMETER   EACH        12.000    16351.8000   196221.60



    1  9089 CL1 ASPH BIND 0.75E PG64-22   TON        915.000       26.2500    24018.75
    2  9090 CONC MED BARRIER TY 12A       LIN FT    3824.750       35.0000   133866.25
    1  9091 METAL END SECTION TY 1-18" EQ EACH         2.000      850.0000     1700.00
    1  9092 METAL END SECTION TY 3-30" EQ EACH         2.000     1300.0000     2600.00
    1  9093 METAL END SECTION TY 3-36" EQ EACH         1.000     1900.0000     1900.00
    1  9094 METAL END SECTION TY 3-42" EQ EACH         2.000     2600.0000     5200.00
    1  9095 METAL END SECTION TY 4-24" EQ EACH         2.000     1200.0000     2400.00
    1  9096 METAL END SECTION TY 4-36" EQ EACH         1.000     2300.0000     2300.00
    1  9097 SBM ALUM SHEET SIGNS-0.001"   SQ FT      504.250       12.5000     6303.12
    1  9098 POLE CIRCUIT CABLE 1C #10     LIN FT    1336.000        0.3000      400.80
    2  9099 MULTIPLE COMPRESSION FITTING  EACH        46.000       22.8261     1050.00
    2  9100 INSULATING LINK               EACH        43.000       23.3721     1005.00
    1  9101 HANDHOLE LIGHTING             EACH         3.000      600.0000     1800.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9102 CONCRETE FOUNDATION W/GROUND  EACH        24.000      490.0000    11760.00
    1  9103 SIGN CIRCUIT INSTALLATION     EACH         1.000      350.0000      350.00
    1  9104 LIGHT POLE-40'                EACH         1.000     1360.0000     1360.00
    2  9105 LIGHT POLE-42'                EACH        23.000     1323.9130    30450.00
    1  9106 CONNECTOR KIT-UNFUSED         EACH        24.000       25.0000      600.00
    1  9107 ROADWAY LIGHTING LOCATION ID  EACH        25.000       20.0000      500.00
    5  9108 PIN OAK                       EACH      5746.000        5.0165    28825.00
    6  9109 SWAMP WHITE OAK               EACH      3065.000        7.1954    22054.00
    3  9110 GREEN ASH                     EACH       138.000      105.0362    14495.00
    2  9111 SWEETGUM                      EACH      2026.000        6.9793    14140.00
    6  9112 SILKY DOGWOOD                 EACH      4534.000        4.8592    22031.50
    3  9113 BUTTONBUSH                    EACH      3046.000        4.2697    13005.50
    2  9114 SPICEBUSH                     EACH      2026.000        4.4055     8925.50
    1  9115 ELDERBERRY                    EACH       106.000       11.7500     1245.50
    1  9116 PCC PAVEMENT MILL & TEXTURE   TON        100.000       50.0000     5000.00
   21  9117 LEVELING & WEDGING PG70-22    TON      14577.000       43.2036   629778.43
   27  9118 LEVELING & WEDGING PG76-22    TON      18322.000       43.7263   801153.08
    1  9119 SILT CHECK-SPECIAL            EACH         1.000      600.0000      600.00
    1  9120 CLEAN SILT CHECK-SPECIAL      EACH         2.000        1.0000        2.00
    1  9121 SHOULDER BARRIER WALL         LIN FT    2350.000       32.0000    75200.00
   33  9122 LANE CLOSURE                  EACH       233.000     1693.0901   394490.00
    1  9123 REM EXIST CONC RETAINING WALL SQ FT     9392.000        1.6000    15027.20
    1  9124 PCC PAVE-11" SPECIAL          SQ YD     3003.000       64.0000   192192.00
    1  9125 FIELD VERIFY EXIST WATER MAIN JOB          1.000      300.0000      300.00
    1  9126 RELOCATE SHORT 8" FIRE SERVICEEACH         1.000     1500.0000     1500.00
    2  9127 CL2 ASPH SURF 0.38E PG76-22   TON       2240.000       39.7217    88976.50
   23  9128 PAVEMENT MARKER TYPE V-INSTALLEACH     51480.000       10.7528   553555.10
    8  9129 ASPHALT PLACEMENT WITH MTV    TON     191782.000        2.1381   410042.60
    2  9130 SAW & SEAL JOINTS IN ASPH PAVELIN FT   21941.000        2.1401    46956.90
    1  9131 OBJECT MARKER TYPE 3          EACH        12.000       95.0000     1140.00
    1  9132 ASPHALT PAVEMENT REINFORCEMENTSQ YD     2400.000        9.5000    22800.00
    1  9133 CONCRETE CULVERT              LP SUM       1.000    51700.0000    51700.00
    1  9134 ALUMINUM BOX CULVERT          LP SUM       1.000    55592.0000    55592.00
    2  9135 REMOVE TRAFFIC ISLAND         SQ YD      169.000      105.2959    17795.00
    1  9136 RECONSTRUCT MEDIAN CROSSOVER  EACH         3.000     2500.0000     7500.00



    1  9141 CL3 ASPH BINDER 0.5A PG76-22  TON       4970.000       36.4000   180908.00
    2  9142 CL2 ASPH SURF 0.38A PG70-22   TON       2845.000       41.3966   117773.25
    1  9143 CONSTRUCT DROP BOX INLET TY 11EACH        10.000     1900.0000    19000.00
    7  9144 EXPANSION JOINT REPLACE-2"    LIN FT    1484.000      294.3733   436850.00
    7  9145 EXPANSION JOINT REPLACE-1.5"  LIN FT    2749.700      263.6251   724890.00
    3  9146 EXPANSION JOINT REPLACE-4"    LIN FT     462.400      329.9740   152580.00
    8  9147 ARMORED EDGE FOR CONCRETE     LIN FT    3664.100       71.1555   260721.00
   11  9148 WATER FILLED BARRIER          LIN FT   13453.000       23.7358   319318.00
   11  9149 RELOC WATER FILLED BARRIER    LIN FT   13453.000       13.4585   181057.00
   10  9150 TRUCK MOUNTED ATTENUATOR      EACH        33.000     2775.7576    91600.00
    4  9151 ASPHALT SEAL COAT             TON         62.000      441.9355    27400.00
    1  9152 CHANNEL CAHNGE SEEDING A      SQ YD    20470.000        0.4000     8188.00
    1  9153 CHANNEL CHANGE SEEDING B      SQ YD     8770.000        0.2700     2367.90
    1  9154 SHADE TREE A                  EACH      2018.000        8.0000    16144.00
    1  9155 SHADE TREE B                  EACH      1820.000        8.0000    14560.00
   15  9156 REM PCC PAVEMENT              SQ YD    43892.220       24.3280  1067808.20
    8  9157 PCC PAVE-9" NON-REINF/24      SQ YD    16811.340       78.4738  1319250.01
    1  9159 CONC CURB REPAIR              LIN FT      50.000       25.0000     1250.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4  9160 SAW-CLEAN-RESEAL RANDOM CRACKSLIN FT   13500.000        1.9119    25810.00
    1  9165 RELOCATE FIRE HYDRANT         EACH         2.000     1100.0000     2200.00
   12  9172 TEMP TRAFFIC SIGNAL-2 PHASE   EACH        14.000     7750.0000   108500.00
    1  9173 SUPERPLASTICIZED CONC OVERLAY CU YD      112.000      525.0000    58800.00
    2  9174 HIGH PERFORMANCE CONC OVERLAY CU YD       68.900     1223.1495    84275.00
    2  9175 ELIMINATE TRANSVERSE JOINT    LIN FT     588.000      119.8980    70500.00
    1  9176 STRINGER STRENGTHENING        EACH        30.000      375.0000    11250.00
    5  9177 EXPANSION JOINT REPLACE-2.5"  LIN FT     949.600      321.2732   305081.00
    1  9179 WIRE-1/0 ASCR W/TRIPLEX       LIN FT   14100.000        3.0000    42300.00
    1  9180 TRANSFORMER BASE COVER        EACH        40.000       75.0000     3000.00
    1  9181 SLEEVE-3"                     LIN FT     360.000       50.0000    18000.00
    1  9182 REM POLE W/SEC & LIGHT CONTROLEACH         1.000      800.0000      800.00
    6  9184 MEDIAN CROSSOVER              EACH         6.000     7468.3333    44810.00
   29  9185 SLIP RAMP                     LP SUM      29.000     7126.7241   206675.00
   11  9186 TEMPORARY RAMP                LP SUM      11.000     4600.0000    50600.00
    2  9187 RELAPPING GUARDRAIL           LIN FT    1575.000        2.8190     4440.00
    1  9188 BUCK-BOOST TRANSFORMER        EACH         2.000     1800.0000     3600.00
    2  9189 TRAFFIC MONITORING            LP SUM       2.000   303000.0000   606000.00
    1  9190 GUY WIRE ASSEMBLY             EACH         4.000      200.0000      800.00
    1  9191 PCC OVERLAY-9" WARR           SQ YD   127048.000       23.8200  3026283.36
    1  9192 PCC OVERLAY-10" WARR          SQ YD    51957.000       26.0400  1352960.28
    1  9193 PCC SHLD OVERLAY-9" NON-WARR  SQ YD    71148.000       24.2800  1727473.44
    1  9194 PCC SHLD OVERLAY-10" NON-WARR SQ YD    28305.000       26.6900   755460.45
    1  9195 PCC OVERLAY-9" NON-WARR       SQ YD     4251.000       31.6200   134416.62
    1  9196 PCC OVERLAY-10" NON-WARR      SQ YD      914.000       32.7000    29887.80
    1  9197 PCC PAVE REPLACE-12" WARR     SQ YD    21255.000       31.4300   668044.65
    1  9198 PCC PAVE REPLACE-13" WARR     SQ YD     9830.000       31.2800   307482.40
    1  9199 PCC SHLD REPLACE-12" NON-WARR SQ YD    13356.000       29.8800   399077.28
    1  9200 PCC SHLD REPLACE-13" NON-WARR SQ YD     6121.000       30.3400   185711.14
    1  9201 PCC PAVE REPLACE-12" NON-WARR SQ YD     3745.000       34.8700   130588.15



    1  9202 PCC PAVE REPLACE-13" NON-WARR SQ YD     1155.000       35.9500    41522.25
    3  9215 RED MAPLE                     EACH       112.000      364.5089    40825.00
    1  9216 SUGAR MAPLE                   EACH        43.000      435.0000    18705.00
    2  9217 OHIO BUCKEYE                  EACH        16.000      208.5000     3336.00
    1  9218 BITTERNUT HICKORY             EACH         4.000       70.0000      280.00
    1  9219 SHAGBARK HICKORY              EACH        30.000       70.0000     2100.00
    2  9220 HACKBERRY                     EACH       115.000      510.2174    58675.00
    1  9221 COCKSPUR THORN                EACH        61.000      285.0000    17385.00
    1  9222 RED HAW                       EACH        90.000      225.0000    20250.00
    2  9223 WHITE ASH                     EACH        98.000      407.8571    39970.00
    1  9224 BLUE ASH                      EACH        26.000       70.0000     1820.00
    3  9225 KENTUCKY COFFEETREE           EACH        87.000      551.2989    47963.00
    2  9226 BLACK WALNUT                  EACH        56.000      564.9107    31635.00
    1  9227 TULIP TREE                    EACH        10.000      490.0000     4900.00
    3  9228 BLACK GUM                     EACH       353.000       69.2493    24445.00
    2  9229 AMERICAN SYCAMORE             EACH        42.000      395.0000    16590.00
    1  9230 BLACK CHERRY                  EACH        30.000       70.0000     2100.00
    2  9231 WHITE OAK                     EACH        55.000      426.4545    23455.00
    2  9232 BUR OAK                       EACH        13.000      297.3077     3865.00
    1  9233 CHIQUAPIN OAK                 EACH        26.000       70.0000     1820.00
    2  9234 SHUMARD OAK                   EACH        83.000      562.3494    46675.00
    1  9235 ALT-LEAVED DOGWOOD            EACH         6.000      135.0000      810.00
    1  9236 HORNBEAM                      EACH         5.000      155.0000      775.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9237 REDBUD                        EACH        36.000      115.0000     4140.00
    1  9238 KENTUCKY VIBURNUM             EACH        48.000       70.0000     3360.00
    2  9239 STONE VENEER                  SQ FT     1612.000       21.0000    33852.00
    2  9240 LIMESTONE SLAB-RET WALL CAP   TON         12.000      935.0000    11220.00
    1  9241 FILL & CAP CISTERN            EACH         1.000     3500.0000     3500.00
    1  9242 GUARDRAIL SB TIMBER-SF        LIN FT    9289.000       65.7500   610751.75
    1  9243 GUARDRAIL END TREAT TY 30 SB  EACH        42.000     2880.0000   120960.00
    1  9244 GUARDRAIL END TREAT TY 40 EB  EACH        19.000     2925.0000    55575.00
    2  9245 ENTRANCEWAY                   EACH         2.000     8150.0000    16300.00
    1  9246 MOWING-FREQ MOWN AREAS        ACRE       580.000      280.0000   162400.00
    1  9247 MOWING-TREE PROTECT ZONE      ACRE        15.600      600.0000     9360.00
    1  9248 SOIL ANALYSIS                 EACH        40.000       22.0000      880.00
    1  9249 MAINTENANCE FERTILIZATION     LB        3874.000        5.7500    22275.50
    1  9250 MAINTENANCE PRUNING           EACH      1087.000       28.7500    31251.25
    1  9251 TREE & SHRUB WATERING         M GAL      199.000      259.0000    51541.00
    1  9252 VEGETATIONAL MANAGEMENT       LP SUM       1.000    21750.0000    21750.00
    1  9253 TREE PROTECTION FENCING       LIN FT    7640.000        4.6000    35144.00
    1  9254 PYRAMAT                       SQ YD     5381.000       13.2500    71298.25
    1  9255 MULCH NETTING                 SQ YD    20000.000        1.5400    30800.00
    1  9256 MAINTENANCE MULCH             CU YD       50.000       57.5000     2875.00
    1  9257 STABILIZED GRASS SHOULDER     SQ YD    53060.000        6.9500   368767.00
    1  9258 ROADBED REINFORCEMENT         SQ YD   185290.000        4.9000   907921.00
    1  9259 EARTH SHOULDER REINFORCEMENT  SQ YD    53060.000       12.2500   649985.00
    2  9261 BALD CYPRESS                  EACH       371.000        3.5863     1330.50
    2  9262 CHERRYBARK                    EACH      2210.000        3.4344     7590.00



    1  9263 OVERCUP OAK                   EACH       370.000        3.5000     1295.00
    2  9264 SWAMP CHESTNUT OAK            EACH      1070.000        3.1879     3411.00
    1  9265 BLACK OAK                     EACH         1.000      100.0000      100.00
    1  9267 SPECIAL EMBANKMENT FOR MED    CU YD    39162.000        0.5000    19581.00
    1  9268 SPECIAL BRIDGE GUARDRAIL      LIN FT     262.500       23.0000     6037.50
    1  9269 WIRE #10                      LIN FT     900.000        1.0000      900.00
    1  9270 DRAINAGE LAYER/BOND-BREAK MIX TON      17083.000       36.4000   621821.20
    1  9271 ASPHALT ROLL CURB             LIN FT     200.000       13.0000     2600.00
    4  9272 BLACK LINE MASK-8"            LIN FT   11816.000        2.5535    30172.00
    4  9273 BLACK LINE MASK-6"            LIN FT    4250.000        1.9500     8287.50
    1  9274 REM PERF PIPE HEADWALL        EACH        17.000      100.0000     1700.00
    1  9275 RESET PERF PIPE HEADWALL      EACH         2.000      200.0000      400.00
    5  9278 PAVE MARK-HANDICAP LOGO       EACH        13.000       59.0000      767.00
    2  9279 CL1 ASPH SURF 0.5E PG64-22    TON       6506.000       36.3528   236511.00
    2  9280 CL2 ASPH SURF 0.5B PG64-22    TON      10273.000       35.5295   364995.00
    2  9281 RESHAPING MEDIAN              LIN FT   15884.000        2.3375    37129.40
    1  9282 SPECIAL RUMBLE STRIP TY 3     LIN FT      30.000       30.0000      900.00
    1  9283 REMOVE SHOULDER               SQ YD    22130.000        4.2500    94052.50
    1  9284 CONC MED BARR WALL TY 9C      LIN FT     250.000       43.2500    10812.50
    1  9285 CONC BARR WALL TY 9T-INSTALL  LIN FT   16980.000        6.4000   108672.00
    1  9286 REMOVE CRASH CUSHION          EACH         4.000     1000.0000     4000.00
    2  9287 CRUSHED AGGREGATE #23         TON       4888.000       13.1162    64112.00
    1  9296 STANDPIPE-24"                 EACH         2.000     3000.0000     6000.00
    1  9297 WATERTIGHT SANITARY MANHOLE   EACH         2.000     2500.0000     5000.00
    1  9303 WOOD PLANK FENCE              LIN FT     984.000       14.0000    13776.00
    3  9327 ULTRATHIN BONDED WEAR COURSE  TON      10650.000       85.2538   907953.25
    1  9328 CABLE                         LIN FT     396.000        3.0000     1188.00
    1  9329 HORIZONTAL WHALER-R/R RAILS   LIN FT     130.000        6.0000      780.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9330 ENCASEMENT PIPE-4"            LIN FT      88.000        2.5000      220.00
    1  9331 ENCASEMENT PIPE-6"            LIN FT     143.000        3.0000      429.00
    1  9332 EPOXY MASTIC PAINT            GAL          2.000      100.0000      200.00
    1  9333 PIPE COUPLER                  EACH        22.000       15.0000      330.00
    1  9334 CABLE CLAMP                   EACH       110.000        3.0000      330.00
    1  9335 GROUT                         CU YD       11.000      100.0000     1100.00
    1  9336 TEMP TRAFFIC SIGNAL-MULTIPHASEEACH         1.000    11000.0000    11000.00
    1  9337 FILL & CAP SEPTIC TANK        EACH         1.000      761.0000      761.00
    2  9338 CROSSOVER                     LP SUM       2.000      660.4200     1320.84
    3  9342 REMOVE RAISED ISLAND          SQ YD     1195.100        5.3771     6426.13
    1  9343 SAW PAVEMENT                  LIN FT     500.000        2.0000     1000.00
    1  9344 PCC PAVE-9" REINF/24          SQ YD      618.000       82.0000    50676.00
    3  9352 PCC PAVEMENT-10" NR/24        SQ YD     6279.000       80.1169   503054.00
    1  9353 ROADWAY EXCAVATION            LP SUM       1.000   131500.0000   131500.00
    1  9357 CREEK CROSSING                LIN FT     140.000       45.0000     6300.00
    2  9364 CUSTOMER SERVICE              EACH         8.000      700.0000     5600.00
    1  9365 ADJUST CUT-OFF VALVE          EACH         4.000      250.0000     1000.00
    1  9366 ADJUST CLEAN OUT & BOX        EACH         3.000      325.0000      975.00
    1  9367 ADJUST AIR RELEASE VALVE      EACH         1.000      260.0000      260.00
    1  9373 CL2 ASPH BASE 0.75E PG76-22   TON        385.000       41.3000    15900.50



    1  9374 TRANSVERSE DRAIN              LIN FT      55.420       25.0000     1385.50
    2  9375 PIEZOELECTRIC SENSOR          EACH        12.000     2283.3333    27400.00
    1  9386 CUT,CAP & BLOCKHEAD WATER MAINEACH         2.000      255.0000      510.00
    1  9402 PAVE MRKG-REMOVAL             SQ FT     2000.000        1.7700     3540.00
    2  9405 BRIDGE GUARDRAIL-CASE 1       LIN FT     475.000       35.4553    16841.25
    2  9406 CONCRETE SLURRY               CU YD       70.000      111.4286     7800.00
    1  9422 ALUM STRUCT PLATE BOX CULVERT LIN FT      50.000      900.0000    45000.00
    1  9424 CONCRETE BRIDGE RAIL REPAIR   LIN FT      17.000      700.0000    11900.00
    1  9425 TEMP CONC BARR WALL           LIN FT     100.000       50.0000     5000.00
    1  9426 REPAIR CONCRETE SIDEWALK      SQ YD      234.000       50.0000    11700.00
    1  9428 CLEAN PIPE                    LIN FT     184.000        3.0000      552.00
    1  9429 PAINT CURB                    LIN FT    1300.000        0.3000      390.00
    1  9430 REM-PAINT-RESET VEHICLE STOP  EACH        40.000       25.0000     1000.00
    1  9431 PAVE MRKG-PAINT ARROW         EACH        10.000       16.0000      160.00
    1  9432 MOWING BEHIND GUARDRAIL       MILE       122.850      640.0000    78624.00
    2  9433 REPLACE GRATES                EACH        39.000      558.4615    21780.00
    1  9434 REVISE SLOTTED DRAIN          LP SUM     194.000       25.0000     4850.00
    1  9435 REM & RESET LUMINARE          EACH         2.000     2200.0000     4400.00
    1  9436 RECONSTRUCT ELECT JUNCTION BOXEACH         2.000      770.0000     1540.00
    1  9437 CLEAN CULVERT                 LP SUM       1.000    75000.0000    75000.00
    1  9441 LINE STOP-12"                 EACH         1.000      675.0000      675.00
    1  9442 LINE STOP-6"                  EACH         2.000      500.0000     1000.00
    1  9445 CLEAN BOX CULVERT             EACH         1.000     2000.0000     2000.00
    1  9446 REM & RESET TRAFFIC SIGNS     EACH        81.000      175.0000    14175.00
    1  9462 CHANNEL LINING CLASS IA MOD   TON        784.000       60.0000    47040.00
    1  9463 PIER CAP REPAIR               EACH         1.000    35000.0000    35000.00
    1  9464 PEDESTAL REPAIR               EACH         3.000    35000.0000   105000.00
    1  9465 CONCRETE TESTING              LP SUM       1.000    20000.0000    20000.00
    2  9466 POLICE OFFICER & VEHICLE      HOUR       744.000       30.0000    22320.00
    7  9467 PAVEMENT MARKER TY IV-INSTALL EACH     17189.000        3.3400    57411.26
    1  9468 DI FITTINGS                   LB        2220.000        2.6000     5772.00
    1  9471 ROCK EXCAVATION               LP SUM       1.000     3824.0000     3824.00
    1  9472 ADDITIONAL VF FOR MANHOLE     VER FT       1.000      100.0000      100.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9473 CONNECT TO EXIST 8" MAIN      EACH         1.000      500.0000      500.00
    1  9474 RELOATE WETWELL TOP SLAB      EACH         1.000     6000.0000     6000.00
    1  9475 RELOCATE BYPASS PUMP VAULT    EACH         1.000     6000.0000     6000.00
    1  9476 RELOCATE ELECTRICAL SERVICE   EACH         1.000     4500.0000     4500.00
    1  9477 PRECAST CONC WETWELL 8'X13.5' EACH         1.000    10000.0000    10000.00
    1  9478 ADDITIONAL VF FOR WETWELL     VER FT       1.000      400.0000      400.00
    1  9479 BASE SLAB FOR WETWELL-8'      EACH         1.000      100.0000      100.00
    1  9480 EXCAVATION TO INSTALL WETWELL EACH         1.000     4000.0000     4000.00
    1  9481 RENOVATE EXISTING PUMPS       EACH         2.000     2100.0000     4200.00
    1  9482 PLASTIC PIPE-6"               LIN FT    2255.000       15.0000    33825.00
    1  9483 TRACER BOX FOR FORCE MAIN     EACH         8.000      400.0000     3200.00
    1  9484 TRACER BOX FOR WATERLINE      EACH         8.000      200.0000     1600.00
    1  9485 G/R CONN TO BR END (SPEC)     EACH         2.000      599.0000     1198.00
    1  9486 REM FOTTER FOR FIRE HYDRANT   CU FT       15.000       95.0000     1425.00
    1  9487 CONTECT PERM SYNTHETIC TRM    SQ YD      283.000        9.0000     2547.00



    3  9488 BRIDGE G/R CASE II            LIN FT     287.500       37.4826    10776.25
    1  9489 RESET BEARING SHOES           EACH        16.000     1100.0000    17600.00
    1  9495 SPECIAL EXCAVATION            LP SUM       1.000    52000.0000    52000.00
    1  9496 G/R STEEL W BM S FACE(2 PLY)  LIN FT     100.000       28.6000     2860.00
    1  9497 REM CATCH BASIN TOP           EACH        14.000      371.0000     5194.00
    1  9498 PCC PAVEMENT REPAIR-9"/24     SQ YD     9303.000       39.0000   362817.00
    1  9499 PCC PAVEMENT-4"/24            SQ YD     1900.000       55.0000   104500.00
    1  9500 REMOVE & REPLACE 15" SBO      EACH         2.000      400.0000      800.00
    1  9501 REMOVE CONC RAIL              LIN FT     246.000       20.0000     4920.00
    1  9502 CULVERT PIPE-45" EQ           LIN FT      44.000      350.0000    15400.00
    1  9503 DRAIN CLEANING TYPE 1         EACH       324.000       49.0000    15876.00
    1  9504 DRAIN CLEANING TYPE 2         EACH       552.000       68.0000    37536.00
    1  9505 DRAIN CLEANING TYPE 3         EACH        50.000       49.0000     2450.00
    1  9506 DRAIN CLEANING TYPE 4         EACH      1202.000       39.0000    46878.00
    1  9507 DRAIN CLEANING TYPE 5         EACH      1240.000       68.0000    84320.00
    1  9508 INSTALL PERFORATED PIPE       LIN FT    2380.000        8.6200    20515.60
    1  9509 INSTALL NON-PERFORATED PIPE   LIN FT      60.000       15.8000      948.00
    1  9516 POLE-70'                      EACH         5.000     3685.0000    18425.00
    1  9517 POLE-75'                      EACH         4.000     4334.0000    17336.00
    1  9518 POLE GROUND W/ROD             EACH         1.000       82.5000       82.50
    1  9519 POLE BUTT GROUND              EACH         8.000       69.0000      552.00
    1  9520 OVERHEAD GUY-3/8"             EACH         7.000      261.8000     1832.60
    1  9521 DOWN GUY-3/8"                 EACH         2.000      170.5000      341.00
    1  9522 TANGENT ASSEMBLY-69KV         EACH         9.000      945.0000     8505.00
    1  9523 THRU CROSSARM ASSEMBLY-13.8KV EACH         2.000      483.0000      966.00
    1  9524 DEAD END ASSEMBLY-13.8KV      EACH         3.000     1309.1300     3927.39
    1  9525 TRANSFORMER BANK ASSEMBLY-3PH EACH         1.000     1417.2800     1417.28
    1  9526 SINGLE PHASE TRANSFORMER      EACH         3.000     2428.7400     7286.22
    1  9527 7-STRAND HHS STATIC WIRE-3/8" LIN FT    3300.000        0.6600     2178.00
    2  9528 ACSR WIRE 336.4 26/7          LIN FT   12500.000        2.6660    33325.00
    1  9529 RELOCATE POLE                 LP SUM       1.000     9450.0000     9450.00
    1  9530 TOP FIBEROPTIC CABLE FOR RELOCLP SUM       1.000     2250.0000     2250.00
    1  9531 REM POLE-65'                  EACH         5.000      300.0000     1500.00
    1  9532 REM POLE-70'                  EACH         2.000      300.0000      600.00
    1  9533 REM POLE-75'                  EACH         2.000      300.0000      600.00
    1  9534 REM POLE GROUND W/ROD         EACH         1.000       20.0000       20.00
    1  9535 REM POLE BUTT GROUND          EACH         8.000       20.0000      160.00
    1  9536 REM OVERHEAD GUY-3/8"         EACH         7.000       25.0000      175.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.
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    1  9537 REM DOWN GUY-3/8"             EACH         2.000       25.0000       50.00
    1  9538 REM TANGENT ASSEMBLY-69KV     EACH         9.000       60.0000      540.00
    1  9539 REM THRU CROSSARM-13.8KV      EACH         2.000       60.0000      120.00
    1  9540 REM DEAD END-13.8KV           EACH         3.000       65.0000      195.00
    1  9541 REM TRANSFORMER BANK-3PH      EACH         1.000      350.0000      350.00
    1  9542 REM SINGLE PHASE TRANSFORMER  EACH         3.000       60.0000      180.00
    1  9543 REM HHS STATIC WIRE-3/8"      LIN FT    3300.000        0.2500      825.00
    2  9544 REM ACSR WIRE 336.4 26/7      LIN FT   12500.000        0.3300     4125.00
    1  9545 SOLID SLEEVE-12"              EACH         1.000      180.0000      180.00
    1  9546 TEE 8" X 8"                   EACH         1.000      150.0000      150.00



    1  9547 SOLID SLEEVE-8"               EACH         1.000      120.0000      120.00
    1  9548 MJ ADAPTOR-12"                EACH         2.000       41.0000       82.00
    1  9549 TEST CONNECTION POINT         EACH         2.000     1200.0000     2400.00
    1  9550 JOINT RESTRAINT GASKET        EACH         7.000      230.0000     1610.00
    2  9551 THRUST RESTRAINT GLAND-12"    EACH        10.000      280.0000     2800.00
    1  9552 THRUST RESTRAINT GLAND-8"     EACH         8.000      155.0000     1240.00
    1  9553 PLUG EXIST GATE VALVE         LP SUM       1.000      500.0000      500.00
    1  9554 REM FIRE HYDRANT & VALVE BOX  LP SUM       1.000      450.0000      450.00
    1  9555 CONNECT TO EXIST GATE VALVE   LP SUM       1.000      750.0000      750.00
    1  9556 SELECT FILL                   TON         40.000       14.0000      560.00
    1  9557 PRECAST CONC BOX SECT 3' X 2' LIN FT      56.000      250.0000    14000.00
    1  9558 PRECAST CONC BOX SECT 4' X 2' LIN FT      50.000      314.0000    15700.00
    1  9559 HDPE-12"                      LIN FT     180.000       43.0000     7740.00
    1  9560 MULTI-HELIX SCREW ANCHOR      EACH         2.000      440.0000      880.00
    1  9561 REM SCREW ANCHOR              EACH         2.000       75.0000      150.00
    1  9565 PC PS CONCRETE PILES          LIN FT     560.000       25.0000    14000.00
    2  9566 RECONSTRUCT GUARDRAIL         LIN FT    1800.000       13.6111    24500.00
    1  9567 CONTROL SURVEY                LP SUM       1.000      700.0000      700.00
    1  9577 SITE PREPARATION              LP SUM       1.000      500.0000      500.00
    1  9578 REMOVE AND RESET CURB STOP    EACH       136.000       10.0000     1360.00
    1  9579 BRIDGE RAIL CASE 1-B          LIN FT      25.000       72.6500     1816.25
    1  9580 PRECAST CONC BRIDGE RAIL BLOCKEACH         4.000     1410.0000     5640.00
    1  9581 MODIFIED CURB & GUTTER        LIN FT     715.000       19.0000    13585.00
    2  9582 PLANTING AREA PREPARATION     SQ YD   118000.000        0.2369    27960.00
    2  9583 HERBACEOUS SEED MIX A         SQ YD   118000.000        0.4500    53100.00
    2  9584 COMMON ALDER                  EACH      2201.000        4.1318     9094.00
    2  9585 WINTERBERRY                   EACH      2220.000        3.8284     8499.00
    1  9605 GEOGRID REINFORCEMENT         SQ YD    25000.000        9.7500   243750.00
    1  9607 INTERSECTION REPAIR           SQ YD      505.000       24.9500    12599.75
    1  9608 FIBER MOD ASPH CRACK SEALER   LIN FT   74550.000        1.5200   113316.00
    1  9644 PERIMETER SIGN                EACH        18.000       50.0000      900.00
    1  9647 COMPOSITE TURF REINF MAT      SQ YD     2350.000        5.2000    12220.00
    1  9648 STOPLOG STRUCTURE             EACH         1.000     2250.0000     2250.00
    1  9649 MONITORING WELL               EACH         4.000      250.0000     1000.00
    1  9667 PAVE STRP-PERM 6"W-EPOXY PAINTLIN FT  109814.000        0.7500    82360.50
    1  9668 PAVE STRP-PERM 6"Y-EPOXY PAINTLIN FT   89196.000        0.7500    66897.00
    1  9669 CLEAN OUTLET                  EACH        30.000       50.0000     1500.00
    1  9670 SHOULDER MILLING              SQ YD   144924.000        1.7300   250718.52
    1  9672 RECONSTRUCT BRIDGE RAIL       LIN FT    3636.800       55.0000   200024.00
    1  9673 REPLACE ARMORED EDGE          LIN FT     242.400      345.0000    83628.00
    2  9674 CLEAR BRIDGE SITE             LP SUM       2.000     3500.0000     7000.00
    1  9675 REM & RESET SIGN              LP SUM       1.000     4782.0000     4782.00
    1  9679 GRANULAR REFILL               TON        500.000       20.0000    10000.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1  9691 REM TRANSVERSE UNDERDRAIN     LIN FT    3650.000       51.0500   186332.50
    1  9717 RIVER BIRCH                   EACH         1.000      294.0000      294.00
    1  9718 BOTTLEBRUSH BUCKEYE           EACH         1.000       78.7500       78.75
    1  9719 CUCUMBERTREE                  EACH         1.000      294.0000      294.00
    1  9720 SUMMIT ASH                    EACH        10.000      294.0000     2940.00



    1  9721 QUAKING ASPEN                 EACH         1.000      294.0000      294.00
    1  9722 AMERICAN HOLLY                EACH         1.000      189.0000      189.00
    1  9723 COMMON BUCKTHORN              EACH        18.000      126.0000     2268.00
    1  9724 AMERICAN ELM                  EACH         1.000      336.0000      336.00
    1  9725 FLOWERING DOGWOOD             EACH        15.000      141.7500     2126.25
    1  9726 AMERICAN LINDEN               EACH         1.000      336.0000      336.00
    1  9727 SOUTHERN RED OAK              EACH         1.000      294.0000      294.00
    1  9728 SHINGLE OAK                   EACH         1.000      294.0000      294.00
    1  9729 SERVICEBERRY                  EACH        12.000      294.0000     3528.00
    1  9730 SOURWOOD                      EACH         4.000      220.5000      882.00
    1  9731 EASTERN HEMLOCK               EACH        12.000      236.2500     2835.00
    1  9732 NORTHERN BAYBERRY             EACH        80.000       68.2500     5460.00
    1  9733 LONDON PLANETREE              EACH         1.000      294.0000      294.00
    1  9734 DAFFODIL                      EACH       500.000        2.1000     1050.00
    1  9735 YELLOWROOT                    EACH       855.000        2.6300     2248.65
    1  9736 SEED, MULCH & FERT            SQ YD      511.000        1.1500      587.65
    1  9737 SIGNS "NO PARKING"            EACH         2.000      262.5000      525.00
    1  9738 PAVEMENT STRIPING             LP SUM       1.000      525.0000      525.00
    1  9739 BOLLORDS                      EACH         2.000      200.0000      400.00
    1  9740 LOG BANK TIMBER               LIN FT    3500.000       19.5500    68425.00
    1  9741 14'X10" TALL GRANITE OBELISK  EACH         1.000    23450.0000    23450.00
    1  9742 FIBERGLASS IMBED INTERP PANEL EACH         2.000      550.0000     1100.00
    1  9743 BACKUP INTERPETIVE PANEL      EACH         5.000      110.0000      550.00
    1  9744 STEEL PANEL BASE              EACH         2.000      550.0000     1100.00
    1  9745 SCAN IMAGES FOR DESIGN LAYOUT LP SUM       1.000      550.0000      550.00
    1  9746 4" CONC SIDEWALK & SLAB       SQ YD       16.000      155.0000     2480.00
    1  9747 DROP BOX INLET TY 6D (MOD)    EACH         1.000     1500.0000     1500.00
    1  9748 SHELLBARK HICKORY             EACH      1920.000        3.5000     6720.00
    1  9749 SUGARBERRY                    EACH      1920.000        3.5000     6720.00
    1  9750 STIFF DOGWOOD                 EACH      1920.000        3.5000     6720.00
    1  9751 DECIDUOUS HOLLY               EACH      1920.000        4.0000     7680.00
    1  9753 PVC CONDUIT-6"                LIN FT     550.000       24.0000    13200.00
    2  9754 POLYETHYLENE ENCASEMENT       LIN FT    1414.000        0.2431      343.70
    1  9755 STL CASE-22" W/DIP-12"        LIN FT     185.000      100.0000    18500.00
    1  9756 STL CASE-16" W/DIP-8"         LIN FT     145.000      130.0000    18850.00
    1  9757 TAPPING SLEEVE & VALVE-12"    EACH         1.000     4000.0000     4000.00
    1  9758 WATER LINE STOP-12"           EACH         2.000     4510.0000     9020.00
    1  9759 STL CASE-36" W/DIP-14"        LIN FT     178.000      276.0000    49128.00
    1  9805 PCCPAVE-10" HIGH EARLY STR    SQ YD     7830.900       62.0000   485515.80
    1  9806 REM ILLEGAL U-TURNS           EACH         2.000     1500.0000     3000.00
    1  9807 PCC CURB-4"                   LIN FT     321.000       20.0000     6420.00
    2  9814 G/R-STEEL W BM-BR MOD         LIN FT     487.500       35.6885    17398.12
    2  9834 ADJUST SHOULDER TO GRADE      LIN FT   46800.000        0.6750    31590.00
    1  9835 REM & REINSTALL CRASH CUSH    EACH         8.000     1712.0000    13696.00
    1  9836 REM & REINSTALL DELIN POST    EACH       317.000       19.8000     6276.60
    1  9846 CONC BARR WALL TY 9T INSTALL  LIN FT    1940.000        7.2500    14065.00
    1  9853 WIRE MESH SLOPE PROTECTION    SQ YD    15498.000       23.0000   356454.00
    1  9854 ROCK ANCHOR FOR WIRE MESH     LIN FT    4932.000       20.0000    98640.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT



    1  9908 GUARDRAIL-STL W BM-D FACE INSTLIN FT     825.000        4.4600     3679.50
1 REPORT GIVES PRICES FOR  METRIC PROJECTS
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   66 M   1 D G A BASE                    M TON  1063240.900       15.4251 16400586.41
   25 M   3 CRUSHED STONE BASE            M TON   496096.520       16.0132  7944099.15
    1 M   8 CEMENT STABILIZED ROADBED     SQ M     69920.000        1.6000   111872.00
    5 M  13 LIME STABILIZED ROADBED       SQ M    353890.000        2.2890   810065.80
    5 M  14 LIME                          M TON     8948.000       49.6084   443896.31
   15 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON   339198.000       29.8638 10129726.40
   49 M  20 TRAFFIC BOUND BASE            M TON    22858.800       15.4978   354261.72
    4 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M     17184.000       19.5047   335168.60
    1 M  69 CRUSHED AGGREGATE SIZE NO 3   M TON     2620.000       13.4500    35239.00
    5 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON    70831.000       10.9769   777502.50
    1 M  72 CRUSHED LIMESTONE SIZE NO 57  M TON       15.000       30.0000      450.00
   17 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON    19024.000       16.1213   306690.75
   51 M 100 ASPHALT SEAL AGGREGATE        M TON     6943.180       53.4037   370791.47
   21 M 190 LEVELING AND WEDGING PG64-22  M TON    84142.100       40.7865  3431857.62
    1 M 202 CL1 ASPH BASE 37.5E PG64-22   M TON      729.800       44.0000    32111.20
    4 M 203 CL2 ASPH BASE 37.5E PG64-22   M TON    27925.000       41.8011  1167295.20
    8 M 205 CL3 ASPH BASE 37.5E PG64-22   M TON   147088.000       40.8688  6011307.72
    2 M 206 CL3 ASPH BASE 37.5E PG70-22   M TON    21909.000       44.6199   977578.00
    1 M 207 CL3 ASPH BASE 37.5E PG76-22   M TON     5860.000       52.3400   306712.40
    4 M 208 CL4 ASPH BASE 37.5E PG64-22   M TON   172802.000       39.3904  6806731.46
    3 M 211 CL1 ASPH BASE 25.0E PG64-22   M TON    16404.000       34.6598   568559.00
    9 M 212 CL2 ASPH BASE 25.0E PG64-22   M TON    63660.600       35.2156  2241843.89
    6 M 214 CL3 ASPH BASE 25.0E PG64-22   M TON    94696.000       37.7524  3574998.24
    2 M 215 CL3 ASPH BASE 25.0E PG70-22   M TON    11092.000       47.2214   523780.22
    2 M 217 CL4 ASPH BASE 25.0E PG64-22   M TON    61025.000       33.0181  2014930.25
    4 M 219 CL4 ASPH BASE 25.0E PG76-22   M TON    85819.000       40.9181  3511550.00
   46 M 220 CL1 ASPH BASE 19.0E PG64-22   M TON    92506.300       42.2533  3908694.56
   45 M 221 CL2 ASPH BASE 19.0E PG64-22   M TON   423009.000       39.1514 16561398.34
    3 M 222 CL2 ASPH BASE 19.0E PG70-22   M TON    20305.000       49.4677  1004441.52
   12 M 223 CL3 ASPH BASE 19.0E PG64-22   M TON   150695.000       40.1548  6051122.29
    8 M 224 CL3 ASPH BASE 19.0E PG70-22   M TON    43643.000       49.2275  2148433.83
    2 M 226 CL4 ASPH BASE 19.0E PG64-22   M TON    32410.000       47.2433  1531155.78
    1 M 227 CL4 ASPH BASE 19.0E PG70-22   M TON     4937.000       56.4700   278792.39
    2 M 228 CL4 ASPH BASE 19.0E PG76-22   M TON    52064.000       42.0239  2187932.70
    1 M 268 ASPH SURF OPEN-GR PG76-22 W/ERM TON      975.000       51.5500    50261.25
    1 M 271 CL1 ASPH BIND 12.5E PG64-22   M TON       80.000       35.0000     2800.00
    3 M 272 CL2 ASPH BIND 12.5E PG64-22   M TON     2210.000       39.6762    87684.36
   51 M 291 EMULSIFIED ASPHALT RS-2       M TON      889.490      406.7626   361811.25
   44 M 297 CL1 ASPH SURF 9.50E PG64-22   M TON    27261.700       46.6309  1271236.90
   19 M 298 CL2 ASPH SURF 9.50E PG64-22   M TON    23772.000       44.7340  1063415.88
    5 M 300 CL1 ASPH SURF 9.50D PG64-22   M TON     3115.400       42.4079   132117.55
   13 M 301 CL2 ASPH SURF 9.50D PG64-22   M TON    18260.400       42.5109   776266.09
    1 M 302 CL2 ASPH SURF 9.50D PG70-22   M TON     5788.000       56.8100   328816.28
    1 M 303 CL1 ASPH SURF 9.50C PG64-22   M TON      788.000       72.5800    57193.04
   11 M 304 CL2 ASPH SURF 9.50C PG64-22   M TON    17477.300       46.9155   819955.52
    1 M 305 CL2 ASPH SURF 9.50C PG70-22   M TON      125.800       75.0000     9435.00



    5 M 307 CL2 ASPH SURF 9.50B PG64-22   M TON    16404.700       40.4467   663515.41
    5 M 309 CL3 ASPH SURF 12.5E PG64-22   M TON    42175.000       40.3997  1703857.34
    2 M 312 CL3 ASPH SURF 12.5D PG64-22   M TON     3097.000       49.5734   153528.96
    1 M 313 CL3 ASPH SURF 12.5D PG70-22   M TON     4665.000       69.0800   322258.20
    1 M 324 CL3 ASPH SURF 12.5B PG64-22   M TON      789.000       65.4700    51655.83
    1 M 325 CL3 ASPH SURF 12.5B PG70-22   M TON     2063.000       73.4700   151568.61
    1 M 326 CL3 ASPH SURF 12.5B PG76-22   M TON     2877.000       63.9200   183897.84
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    8 M 331 CL3 ASPH SURF 12.5A PG70-22   M TON    27452.000       51.5886  1416209.25
    1 M 334 CL4 ASPH SURF 12.5A PG70-22   M TON     2376.000       66.1300   157124.88
    5 M 335 CL4 ASPH SURF 12.5A PG76-22   M TON    68337.000       50.2171  3431687.65
   18 M 358 ASPHALT CURING SEAL           M TON      761.370      305.5353   232625.41
    3 M 439 ENTRANCE PIPE-300 MM          METER       38.300       91.9426     3521.40
   39 M 440 ENTRANCE PIPE-375 MM          METER     3058.090       70.6562   216073.14
   30 M 441 ENTRANCE PIPE-450 MM          METER     2227.140       86.4329   192498.12
   24 M 443 ENTRANCE PIPE-600 MM          METER     1004.000       94.6191    94997.53
   12 M 445 ENTRANCE PIPE-750 MM          METER      395.400       99.5490    39361.68
    6 M 450 ENTRANCE PIPE-375 MM EQUIV    METER      148.400       68.1503    10113.50
    7 M 451 ENTRANCE PIPE-450 MM EQUIV    METER      191.220       89.3061    17077.11
    4 M 452 ENTRANCE PIPE-600 MM EQUIV    METER       60.830       91.5885     5571.33
    2 M 454 ENTRANCE PIPE-750 MM EQUIV    METER       18.400      138.7043     2552.16
    3 M 460 CULVERT PIPE-300 MM           METER      268.300       72.8476    19545.00
   22 M 461 CULVERT PIPE-375 MM           METER     2105.200       98.2840   206907.50
   45 M 462 CULVERT PIPE-450 MM           METER     6327.870      125.0440   791262.38
   38 M 464 CULVERT PIPE-600 MM           METER     4290.080      156.9666   673399.09
   27 M 466 CULVERT PIPE-750 MM           METER     3737.900      153.6575   574356.38
   24 M 468 CULVERT PIPE-900 MM           METER     1586.500      183.3284   290850.54
   18 M 469 CULVERT PIPE-1050 MM          METER     1677.250      226.7955   380392.81
   16 M 470 CULVERT PIPE-1200 MM          METER     1341.450      256.4193   343973.67
    8 M 471 CULVERT PIPE-1350 MM          METER     1993.100      309.6897   617242.55
    9 M 472 CULVERT PIPE-1500 MM          METER     1064.000      407.6591   433749.29
    3 M 473 CULVERT PIPE-1650 MM          METER      201.600      447.5363    90223.31
    8 M 474 CULVERT PIPE-1800 MM          METER     1390.800      483.0614   671841.85
    1 M 475 CULVERT PIPE-1950 MM          METER       83.800      536.9300    44994.73
    1 M 477 CULVERT PIPE-2250 MM          METER      350.000     1359.5800   475853.00
    1 M 478 CULVERT PIPE-2400 MM          METER       62.250     1102.0000    68599.50
    1 M 490 CULVERT PIPE-375 MM EQUIV     METER       22.000      115.0000     2530.00
    2 M 491 CULVERT PIPE-450 MM EQUIV     METER       88.400      157.2724    13902.88
    2 M 492 CULVERT PIPE-600 MM EQUIV     METER       27.920      143.7106     4012.40
    2 M 494 CULVERT PIPE-750 MM EQUIV     METER       23.530      270.6303     6367.93
    2 M 496 CULVERT PIPE-900 MM EQUIV     METER       42.400      234.4203     9939.42
    1 M 498 CULVERT PIPE-1050 MM EQUIV    METER        2.000      410.0000      820.00
    3 M 499 CULVERT PIPE-1200 MM EQUIV    METER      149.970      285.4693    42811.83
    1 M 500 CULVERT PIPE-1350 MM EQUIV    METER       11.900      300.0000     3570.00
    1 M 502 CULVERT PIPE-1650 MM EQUIV    METER       16.900     1066.5000    18023.85
    3 M 503 CULVERT PIPE-1800 MM EQUIV    METER      118.500      530.0705    62813.35
    1 M 508 CULVERT PIPE-2400 MM EQUIV    METER       16.000     2231.0000    35696.00
    7 M 520 STORM SEWER PIPE-300 MM       METER      101.910      125.4574    12785.36
   28 M 521 STORM SEWER PIPE-375 MM       METER    14718.230       94.3947  1389323.22



   31 M 522 STORM SEWER PIPE-450 MM       METER    11972.570      121.1085  1449979.52
   22 M 524 STORM SEWER PIPE-600 MM       METER     3622.730      151.4340   548604.45
    1 M 525 STORM SEWER PIPE-675 MM       METER      105.200      171.0000    17989.20
   10 M 526 STORM SEWER PIPE-750 MM       METER     1786.670      173.7185   310377.63
   11 M 528 STORM SEWER PIPE-900 MM       METER     1760.900      218.0605   383982.65
    7 M 529 STORM SEWER PIPE-1050 MM      METER      991.370      254.0829   251890.21
    3 M 530 STORM SEWER PIPE-1200 MM      METER      594.570      308.8782   183649.70
    2 M 531 STORM SEWER PIPE-1350 MM      METER      147.400      610.7164    90019.60
    2 M 551 STORM SEWER PIPE-375 MM EQUIV METER       50.600       94.0028     4756.54
    2 M 552 STORM SEWER PIPE-450 MM EQUIV METER      144.900      149.9945    21734.20
    1 M 554 STORM SEWER PIPE-600 MM EQUIV METER       16.900      130.0000     2197.00
    1 M 556 STORM SEWER PIPE-750 MM EQUIV METER       11.810      200.0000     2362.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M 558 STORM SEWER PIPE-900 MM EQUIV METER       69.350      225.0000    15603.75
    9 M 980 SLOTTED DRAIN PIPE-300 MM     METER      208.100      248.3434    51680.27
    5 M 981 SLOTTED DRAIN PIPE-375 MM     METER      148.000      294.7027    43616.00
   34 M1000 PERFORATED PIPE-100 MM        METER    92796.650       15.5181  1440024.24
    9 M1001 PERFORATED PIPE-150 MM        METER    31905.000       18.3612   585813.50
    6 M1002 PERFORATED PIPE-200 MM        METER     2387.000       30.9522    73883.00
   29 M1010 NON-PERFORATED PIPE-100 MM    METER     6480.700       29.5615   191579.34
    6 M1011 NON-PERFORATED PIPE-150 MM    METER      616.900       31.5813    19482.50
    4 M1012 NON-PERFORATED PIPE-200 MM    METER      931.000       33.9796    31635.00
    9 M1015 INSP & CERT EDGE DRAIN SYS    LP SUM       9.000    11455.5556   103100.00
   20 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH       163.000      392.1619    63922.39
    1 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH         4.000      450.0000     1800.00
    3 M1022 PERF PIPE HEADWALL TY 1-200 MMEACH        24.000      506.6667    12160.00
    7 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH        46.000      431.0870    19830.00
    1 M1026 PERF PIPE HEADWALL TY 2-200 MMEACH         8.000      400.0000     3200.00
   17 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH       222.000      438.1048    97259.27
    3 M1030 PERF PIPE HEADWALL TY 3-200 MMEACH        15.000      423.0000     6345.00
   12 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH       331.000      437.1946   144711.40
    1 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH        11.000      425.0000     4675.00
    2 M1034 PERF PIPE HEADWALL TY 4-200 MMEACH         5.000      408.0000     2040.00
    1 M1050 SEWER PIPE-100 MM             METER        1.000      250.0000      250.00
    1 M1051 SEWER PIPE-150 MM             METER       24.000      178.0000     4272.00
    4 M1052 SEWER PIPE-200 MM             METER      897.970       97.4107    87471.88
    2 M1053 SEWER PIPE-250 MM             METER       68.800      210.6395    14492.00
    2 M1054 SEWER PIPE-300 MM             METER      471.580       97.3650    45915.40
    1 M1055 SEWER PIPE-375 MM             METER       63.940      130.0000     8312.20
    3 M1060 STEEL ENCASEMENT PIPE-75 MM   METER      392.000      134.9290    52892.15
    3 M1061 STEEL ENCASEMENT PIPE-100 MM  METER      242.700      122.6483    29766.75
    3 M1063 STEEL ENCASEMENT PIPE-150 MM  METER       71.000      182.8768    12984.25
   12 M1065 STEEL ENCASEMENT PIPE-200 MM  METER      287.200      175.9331    50528.00
   15 M1067 STEEL ENCASEMENT PIPE-250 MM  METER      806.100      181.3985   146225.30
   19 M1069 STEEL ENCASEMENT PIPE-300 MM  METER     1059.640      232.8024   246686.70
    6 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      236.100      282.0039    66581.13
   11 M1073 STEEL ENCASEMENT PIPE-400 MM  METER      568.020      228.5336   129811.63
    4 M1075 STEEL ENCASEMENT PIPE-450 MM  METER      197.310      179.2149    35360.90
    7 M1081 STEEL ENCASEMENT PIPE-600 MM  METER      248.700      432.5475   107574.57



    1 M1087 STEEL ENCASEMENT PIPE-900 MM  METER       12.000      500.0000     6000.00
    4 M1091 DUCTILE IRON PIPE-100 MM      METER      386.470       77.4324    29925.29
   20 M1093 DUCTILE IRON PIPE-150 MM      METER     5798.200       75.2629   436389.16
   29 M1095 DUCTILE IRON PIPE-200 MM      METER     3336.300      130.3395   434851.60
    7 M1097 DUCTILE IRON PIPE-250 MM      METER     1101.900      115.8363   127640.00
   11 M1099 DUCTILE IRON PIPE-300 MM      METER     2888.600      150.1273   433657.86
    8 M1103 DUCTILE IRON PIPE-400 MM      METER     1026.780      213.4846   219201.70
    6 M1105 DUCTILE IRON PIPE-450 MM      METER      451.000      220.2251    99321.50
    2 M1111 DUCTILE IRON PIPE-600 MM      METER      762.000      202.6247   154400.00
   15 M1310 REMOVING PIPE                 METER     2739.300       22.1097    60565.20
    1 M1311 RELAYING PIPE                 METER        2.500      376.2600      940.65
   23 M1314 PLUGGING PIPE                 EACH       167.000      308.0539    51445.00
    5 M1370 METAL END SECTION TY 1-375 MM EACH        32.000      657.5000    21040.00
   10 M1371 METAL END SECTION TY 1-450 MM EACH        29.000     1176.2476    34111.18
    6 M1373 METAL END SECTION TY 1-600 MM EACH        15.000     1199.0520    17985.78
    4 M1374 METAL END SECTION TY 1-750 MM EACH        10.000     1388.0630    13880.63
    1 M1375 METAL END SECTION TY 1-900 MM EACH         2.000     1681.1200     3362.24
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M1376 METAL END SECTION TY 1-1050 MMEACH         3.000     2254.5033     6763.51
    1 M1377 METAL END SECTION TY 1-1200 MMEACH         2.000     3070.5100     6141.02
    1 M1380 METAL END SECTION TY 2-375 MM EACH         2.000      900.0000     1800.00
    6 M1390 METAL END SECTION TY 3-375 MM EACH        38.000      437.8242    16637.32
   15 M1391 METAL END SECTION TY 3-450 MM EACH        90.000      598.1760    53835.84
   14 M1393 METAL END SECTION TY 3-600 MM EACH        52.000      728.4327    37878.50
    9 M1394 METAL END SECTION TY 3-750 MM EACH        23.000     1630.2991    37496.88
    5 M1395 METAL END SECTION TY 3-900 MM EACH        11.000     2055.4345    22609.78
    7 M1396 METAL END SECTION TY 3-1050 MMEACH        11.000     3062.6473    33689.12
    3 M1397 METAL END SECTION TY 3-1200 MMEACH        13.000     2960.3077    38484.00
    1 M1398 METAL END SECTION TY 3-1350 MMEACH         3.000     2863.6500     8590.95
    1 M1399 METAL END SECTION TY 3-1500 MMEACH         4.000     5218.0000    20872.00
    2 M1410 METAL END SECTION TY 4-375 MM EACH         6.000      527.8100     3166.86
    4 M1411 METAL END SECTION TY 4-450 MM EACH        15.000      721.6667    10825.00
    5 M1413 METAL END SECTION TY 4-600 MM EACH         9.000      988.8889     8900.00
    2 M1414 METAL END SECTION TY 4-750 MM EACH         2.000     2750.0000     5500.00
    7 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH        19.000     1726.3158    32800.00
    8 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        32.000     1603.2387    51303.64
    4 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH        16.000     2006.2500    32100.00
    3 M1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         6.000     1666.6667    10000.00
    1 M1441 SLOPED BOX INLET-OUTLET TYPE 2EACH         1.000     1400.0000     1400.00
   15 M1450 S & F BOX INLET-OUTLET-450 MM EACH        64.000     1884.0000   120576.00
   11 M1451 S & F BOX INLET-OUTLET-600 MM EACH        38.000     2305.5753    87611.86
   14 M1452 S & F BOX INLET-OUTLET-750 MM EACH        35.000     2915.7614   102051.65
    9 M1453 S & F BOX INLET-OUTLET-900 MM EACH        23.000     3498.6087    80468.00
   14 M1456 CURB BOX INLET TYPE A         EACH       318.000     2580.1730   820495.00
    1 M1459 CURB BOX INLET TYPE A MODIFIEDEACH         4.000     6500.0000    26000.00
   14 M1480 CURB BOX INLET TYPE B         EACH       177.000     2695.4802   477100.00
    1 M1483 CURB BOX INLET TYPE B-B       EACH         2.000     1800.0000     3600.00
    2 M1484 CURB BOX INLET TYPE B-T       EACH         4.000     1937.5000     7750.00
    3 M1487 CURB BOX INLET TYPE F         EACH         7.000     2500.0000    17500.00



   22 M1490 DROP BOX INLET TYPE 1         EACH       110.000     2388.4290   262727.19
   10 M1493 DROP BOX INLET TYPE 2         EACH        32.000     2390.2769    76488.86
   12 M1496 DROP BOX INLET TYPE 3         EACH        27.000     2163.3333    58410.00
    3 M1499 DROP BOX INLET TYPE 4         EACH         5.000     2622.0000    13110.00
    6 M1505 DROP BOX INLET TYPE 5B        EACH        45.000     2558.6707   115140.18
    2 M1508 DROP BOX INLET TYPE 5C        EACH         4.000     2644.8000    10579.20
    3 M1511 DROP BOX INLET TYPE 5D        EACH        67.000     2167.6540   145232.82
    1 M1514 DROP BOX INLET TYPE 5E        EACH         1.000     2700.0000     2700.00
    7 M1517 DROP BOX INLET TYPE 5F        EACH        39.000     2813.2862   109718.16
    1 M1529 DROP BOX INLET TYPE 6D        EACH         3.000     2300.0000     6900.00
    6 M1538 DROP BOX INLET TYPE 7         EACH        11.000     4104.2409    45146.65
    2 M1541 DROP BOX INLET TYPE 10        EACH         3.000     1333.3333     4000.00
   14 M1544 DROP BOX INLET TYPE 11        EACH        64.000     1683.2109   107725.50
    1 M1545 DROP BOX INLET TYPE 11 MOD    EACH         3.000     2000.0000     6000.00
    3 M1547 DROP BOX INLET TYPE 12        METER       42.870      678.3998    29083.00
    4 M1550 DROP BOX INLET TYPE 12A       METER      116.480      615.8688    71736.40
   10 M1559 DROP BOX INLET TYPE 13G       EACH        86.000     2366.7442   203540.00
    8 M1568 DROP BOX INLET TYPE 13S       EACH        21.000     3262.1429    68505.00
    1 M1571 DROP BOX INLET TYPE 13ST      EACH         1.000     2500.0000     2500.00
    2 M1577 DROP BOX INLET TYPE 14        EACH        15.000     1566.6667    23500.00
    8 M1581 DROP BOX INLET TYPE 16G       EACH       176.000     1851.7472   325907.50
    6 M1584 CAPPING DROP BOX INLET        EACH        12.000      676.6667     8120.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    7 M1585 REMOVING DROP BOX INLET       EACH        77.000      362.9870    27950.00
    7 M1587 DROP BOX INLET TYPE 16S       EACH        17.000     2636.9118    44827.50
    3 M1608 CONC MED BAR BOX INL TY 300B1 EACH        47.000     5085.2128   239005.00
    1 M1615 CONC MED BAR BOX INL TY 350B2 EACH         8.000     4200.0000    33600.00
    1 M1616 CONC MED BAR BOX INL TY 350B1 EACH        16.000     4200.0000    67200.00
    1 M1619 CONC MED BAR BOX INL TY 230A1 EACH         1.000     5450.0000     5450.00
    1 M1620 CONC MED BAR BOX INL TY 230A2 EACH         1.000     4000.0000     4000.00
    1 M1621 CONC MED BAR BOX INL TY 230B1 EACH        18.000     5375.0000    96750.00
    2 M1622 CONC MED BAR BOX INL TY 230B2 EACH        20.000     5100.0000   102000.00
    2 M1634 CAPPING CURB BOX INLET        EACH         5.000      440.0000     2200.00
    8 M1641 JUNCTION BOX-375 MM           EACH        18.000     1047.1111    18848.00
   14 M1642 JUNCTION BOX-450 MM           EACH        25.000     1040.2744    26006.86
   10 M1643 JUNCTION BOX-600 MM           EACH        18.000     1565.1111    28172.00
    5 M1644 JUNCTION BOX-750 MM           EACH         9.000     1833.3333    16500.00
    6 M1645 JUNCTION BOX-900 MM           EACH        12.000     2051.6667    24620.00
    1 M1646 JUNCTION BOX-1050 MM          EACH         2.000     2600.0000     5200.00
    3 M1647 JUNCTION BOX-1200 MM          EACH         3.000     2366.6667     7100.00
    1 M1648 JUNCTION BOX-1350 MM          EACH         2.000     2800.0000     5600.00
    4 M1650 JUNCTION BOX                  EACH         8.000     1671.2500    13370.00
    1 M1660 SPRING BOX INLET TYPE A       EACH         1.000     2300.0000     2300.00
    1 M1670 SPRING BOX INLET TYPE B       EACH         1.000     1600.0000     1600.00
    3 M1690 FLUME INLET TYPE 1            EACH         5.000     2680.0000    13400.00
    5 M1691 FLUME INLET TYPE 2            EACH        11.000     2554.9855    28104.84
    1 M1705 REMOVE CURB & GUTTER BOX INLETEACH         1.000      500.0000      500.00
    2 M1706 REMOVING CATCH BASIN          EACH         2.000      475.0000      950.00
    1 M1709 ADJUSTING CATCH BASIN         EACH         4.000      900.0000     3600.00



    2 M1717 FILLING AND CAPPING INLET     EACH         2.000      325.0000      650.00
    4 M1718 REMOVING INLET                EACH        24.000      427.0833    10250.00
    2 M1719 ADJUSTING INLET               EACH         8.000     1387.5000    11100.00
    1 M1720 RECONSTRUCT EXISTING INLET    EACH         4.000      800.0000     3200.00
    1 M1724 CAPPING GRATE INLET           EACH         1.000      250.0000      250.00
    8 M1740 CORED HOLE DRNG BOX CON-100 MMEACH       234.000       51.3291    12011.00
    3 M1741 CORED HOLE DRNG BOX CON-150 MMEACH       144.000      305.0000    43920.00
    9 M1756 MANHOLE TYPE A                EACH        23.000     2451.6304    56387.50
    4 M1761 MANHOLE TYPE B                EACH         4.000     2400.0000     9600.00
   14 M1767 MANHOLE TYPE C                EACH        23.000     4467.6087   102755.00
    8 M1786 FILLING AND CAPPING MANHOLE   EACH        37.000      552.7027    20450.00
    4 M1787 REMOVING MANHOLE              EACH        18.000      448.8889     8080.00
    8 M1789 RECONSTRUCTING MANHOLE        EACH        13.000     1020.7692    13270.00
    9 M1791 ADJUST MANHOLE FRAME TO GRADE EACH        52.000      346.7308    18030.00
    6 M1792 ADJUSTING MANHOLE             EACH        21.000      434.0476     9115.00
   18 M1799 SANITARY SEWER MANHOLE        EACH       148.000     2061.6618   305125.95
   17 M1810 STANDARD CURB AND GUTTER      METER    27425.200       43.4518  1191674.39
    2 M1812 REMOVING CURB AND GUTTER      METER     2828.000        3.7512    10608.50
    2 M1815 BARRIER CURB AND GUTTER       METER     4693.000       29.7912   139810.00
    1 M1820 LIP CURB AND GUTTER           METER       51.000       75.1000     3830.10
    6 M1825 ISLAND CURB AND GUTTER        METER      215.750       86.5291    18668.66
    5 M1830 STANDARD INTEGRAL CURB        METER     4658.900       13.9425    64956.83
    1 M1831 STANDARD INTEGRAL CURB MOD    METER      812.000       42.0000    34104.00
    5 M1845 ISLAND INTEGRAL CURB          METER      136.060       54.9949     7482.60
   14 M1875 STANDARD HEADER CURB          METER     1733.490       51.1658    88695.45
    1 M1890 ISLAND HEADER CURB TYPE 1     METER       55.000       85.0000     4675.00
    1 M1895 VALLEY GUTTER                 METER       38.000       55.6000     2112.80
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   10 M1897 ASPHALT WEDGE CURB            METER     6911.600       14.3326    99060.89
    1 M1903 REMOVING CONCRETE ROLL CURB   METER     3677.000       15.0000    55155.00
    5 M1904 REMOVING CURB                 METER     1925.000        6.3673    12257.10
    1 M1915 STD BARRIER MEDIAN TYPE 1     SQ M       125.000       46.0000     5750.00
    1 M1921 STD BARRIER MEDIAN TYPE 4     SQ M        69.000       50.0000     3450.00
    1 M1923 STD BARRIER MEDIAN TYPE 5     SQ M      1681.000       46.5000    78166.50
    3 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M       993.100       49.5272    49185.50
    1 M1949 MOUNTABLE MEDIAN TYPE 6A      SQ M      1448.000       10.0000    14480.00
    1 M1951 CONC MEDIAN BARRIER TYPE 150C2METER       10.250      272.2498     2790.56
    1 M1967 CONC MEDIAN BARRIER TYPE 300C METER      859.660      157.3800   135293.29
    2 M1978 CONC MED BARRIER TY 150C2 MOD METER      107.280      166.6592    17879.20
    3 M1982 DELINEATOR FOR GUARDRAIL-WHITEEACH        45.000       13.9000      625.50
    6 M1984 DELINEATOR FOR BARRIER-WHITE  EACH      1595.000        6.2307     9938.00
    9 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      2614.000        5.7974    15154.40
    1 M1986 CONCRETE BARRIER TYPE J       METER      140.000      175.0000    24500.00
    1 M1991 TEMP CONC MED BARRIER TY 230M METER     1961.340       42.5000    83356.95
    8 M1992 TEMP CONC MED BAR TY 230M INSTMETER    28652.000       24.7194   708259.00
    5 M2001 CURB TO BARRIER WALL TRANS    EACH        14.000     2014.2857    28200.00
    1 M2002 TEMP CONC BARRIER WALL REMOVE METER      402.000       20.0000     8040.00
    5 M2003 RELOCATE TEMP CONC MED BARRIERMETER    22789.000        4.7490   108224.00
    2 M2009 REMOVING BIT CONCRETE MEDIAN  SQ M       253.000        9.8024     2480.00



   35 M2014 BARRICADE-TYPE III            EACH       289.000      264.2927    76380.60
    2 M2015 CEMENT CONCRETE ISLAND        SQ M       157.000       55.5287     8718.00
    1 M2063 PCC BASE-200 MM               SQ M       818.000       38.1000    31165.80
    3 M2064 PCC BASE-225 MM               SQ M     16223.000       68.9675  1118860.00
    3 M2073 PCC PAVEMENT-225 MM NON-REINF SQ M     32290.000       37.0002  1194737.75
    7 M2075 PCC PAVEMENT-150 MM NON-REINF SQ M      2716.000       45.5325   123666.38
    2 M2081 PCC PAVE-200 MM NON-REINF SHLDSQ M       667.000       54.5247    36368.00
    6 M2084 PCC PAVEMENT-200 MM NON-REINF SQ M     20077.500       37.7812   758552.50
   36 M2091 REMOVING PAVEMENT             SQ M     87327.650        3.1513   275193.52
    6 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M      2413.000       45.6361   110120.00
   14 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M     17889.320       53.1752   951268.76
    3 M2107 BREAKING AND SEATING PAVEMENT SQ M    121693.000        0.8523   103722.05
    1 M2115 SAW-CLEAN-RESEAL TVERSE JOINT METER      213.000       12.0000     2556.00
    1 M2116 SAW-CLEAN-RESEAL LONGIT JOINT METER      343.000       12.0000     4116.00
    3 M2157 PAVED DITCH TYPE 1            SQ M       282.000       62.3404    17580.00
    4 M2165 REMOVING PAVED DITCH          SQ M      2150.000        7.1563    15386.00
    1 M2183 CONTAMINATED SOIL DISPOSAL    CU M       200.000       55.0000    11000.00
   45 M2200 ROADWAY EXCAVATION            CU M  23088360.200        3.5251 81387914.82
    7 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M       438.730       19.7082     8646.60
    7 M2220 FLOWABLE FILL                 CU M      1323.900      120.5929   159653.00
   34 M2223 GRANULAR EMBANKMENT           CU M    147998.390       15.8852  2350984.33
   39 M2230 EMBANKMENT IN PLACE           CU M   4553063.860        3.8716 17627520.98
   32 M2231 STRUCTURE GRANULAR BACKFILL   CU M     12606.900       36.2093   456487.30
    1 M2235 BACKFILLING UNDERCUT          CU M      2000.000        0.0100       20.00
    2 M2237 DITCHING                      METER     8262.000       12.6037   104131.50
    1 M2241 RESHAPING AND COMPACTING      METER     1811.000       11.0000    19921.00
   55 M2242 WATER                         CU M    258074.700        0.2517    64958.95
    3 M2255 REMOVING FENCE                METER    29126.000       10.1361   295222.80
    2 M2259 R/W FENCE-TEMPORARY           METER    17716.000       12.0000   212592.00
    3 M2261 R/W FENCE-WOVEN WIRE          METER    30366.000       11.2142   340529.28
   14 M2262 R/W FENCE-WOVEN WIRE TYPE 1   METER   104007.100       12.2344  1272460.79
    2 M2263 R/W FENCE-WOVEN WIRE TYPE 2   METER     9354.300       14.3690   134411.91
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    4 M2265 REMOVING RIGHT-OF-WAY FENCE   METER    10858.970        7.5313    81781.86
    3 M2268 REMOVING & REPLACING R/W FENCEMETER    21348.000       17.1174   365422.00
    2 M2273 R/W FENCE-1.2 M CHAIN LINK    METER     2681.000       39.2880   105331.00
    1 M2274 R/W FENCE-1.8 M CHAIN LINK    METER       20.000       86.4000     1728.00
    1 M2281 PEDESTRIAN GATE-CHAIN LINK    EACH         1.000      500.0000      500.00
    2 M2287 DBL VEHICULAR CHAIN LINK GATE EACH         2.000     2460.0000     4920.00
    1 M2288 SINGLE VEHIC WOVEN WIRE GATE  EACH         2.000     1200.0000     2400.00
    1 M2350 ADJUST GUARDRAIL              METER      140.000       22.6500     3171.00
   61 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    73659.770       34.9275  2572755.20
    2 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER       99.240       49.0396     4866.69
   20 M2355 GUARDRAIL-STEEL W BM-S FACE A METER      687.460       90.2730    62059.05
   52 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       340.000       42.4775    14442.35
   36 M2363 GUARDRAIL CON TO BR END TYPE AEACH       185.000      550.2601   101798.12
    4 M2365 CRASH CUSHION TYPE IX-A       EACH         7.000     4923.4286    34464.00
    1 M2366 GUARDRAIL TERMINAL SECT NO 3  EACH        11.000       54.7500      602.25
   22 M2367 GUARDRAIL END TREATMENT TYPE 1EACH        98.000     2722.5408   266809.00



   20 M2369 GUARDRAIL END TREATMENT TY 2A EACH       117.000      457.9077    53575.20
   24 M2371 GUARDRAIL END TREATMENT TYPE 7EACH        83.000      706.8170    58665.81
   12 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        25.000      512.1200    12803.00
    1 M2377 GUARDRAIL CON TO BR END TYPE CEACH         4.000       50.0000      200.00
    2 M2378 GUARDRAIL CON TO BR END TYPE DEACH         3.000     1333.3333     4000.00
    2 M2379 GUARDRAIL CON TO BR END TYPE EEACH         3.000      610.0000     1830.00
   28 M2381 REMOVING GUARDRAIL            METER    40783.770        5.5117   224788.18
    6 M2383 REMOVING & RESETTING GUARDRAILMETER     7968.270       28.6803   228532.46
    5 M2387 GUARDRAIL CON TO BR END TY A-1EACH        14.000      232.1429     3250.00
   34 M2391 GUARDRAIL END TREATMENT TY 4A EACH       237.000     1509.2954   357703.00
    1 M2392 REMOVING GUARD POST           EACH        87.000        7.7500      674.25
    1 M2396 REMOVE GUARDRAIL END TREATMENTEACH         2.000      330.0000      660.00
   16 M2397 TEMPORARY GUARDRAIL           METER     7999.280       28.8538   230809.50
    1 M2402 REMOVING STONE MASONRY        CU M       117.000       12.0000     1404.00
   17 M2403 REMOVING CONCRETE MASONRY     CU M      2185.400      243.6736   532524.22
    3 M2404 SEPTIC TANK TREATMENT         EACH        36.000      888.8889    32000.00
    1 M2433 R/W MARKER RURAL TYPE 1A      EACH         4.000       44.0000      176.00
   46 M2434 R/W MARKER RURAL TYPE 1       EACH      1659.000       68.8992   114303.75
    3 M2435 R/W MARKER RURAL TYPE 2       EACH        97.000       77.2371     7492.00
    1 M2436 R/W MARKER RURAL TYPE 3       EACH         1.000       73.7500       73.75
   33 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       897.000       64.8549    58174.87
    2 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH        16.000       92.8125     1485.00
    3 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        50.000       51.5400     2577.00
    1 M2460 REMOVING TREES OR STUMPS      EACH         2.000      400.0000      800.00
    9 M2469 CLEAN SINKHOLE                EACH        50.000     1107.7760    55388.80
    1 M2473 CAPPING CISTERN               SQ M         3.200      150.0000      480.00
   13 M2475 PLUGGING WATER WELL           EACH        59.000      913.5593    53900.00
    1 M2477 CAPPING CATCH BASIN           SQ M         1.000      300.0000      300.00
    7 M2482 CHANNEL LINING CLASS IA       M TON     5197.250       68.6883   356990.17
   48 M2483 CHANNEL LINING CLASS II       M TON   106757.600       17.8352  1904045.07
   40 M2484 CHANNEL LINING CLASS III      M TON    94408.800       16.9806  1603117.16
   10 M2488 CHANNEL LINING CLASS IV       CU M     39818.800        4.9103   195523.30
    1 M2535 CALCIUM CHLORIDE              M TON        0.050      500.0000       25.00
    3 M2542 CEMENT                        M TON      743.100       99.6532    74052.26
   82 M2545 CLEARING AND GRUBBING         LP SUM      82.000    50655.5977  4153759.01
    6 M2551 CONCRETE-CLASS A FOR STEPS    CU M        34.280      873.5998    29947.00
   15 M2555 CONCRETE-CLASS B              CU M       949.600      288.0776   273558.49
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M2556 CONCRETE CAP                  CU M        15.310      270.0000     4133.70
   80 M2562 SIGNS                         SQ M      9102.330       41.0272   373443.28
    2 M2565 OBJECT MARKER TYPE 2          EACH         3.000      156.6667      470.00
    3 M2567 DELINEATOR POSTS              EACH       345.000       12.9170     4456.35
   48 M2568 MOBILIZATION                  LP SUM      48.000   179154.8915  8599434.79
   83 M2569 DEMOBILIZATION                LP SUM      83.000    73476.1346  6098519.17
    1 M2575 DITCHING AND SHOULDERING      METER     4806.000       12.0000    57672.00
    1 M2584 EXCELSIOR BLANKET             SQ M     11819.000        1.3100    15482.89
   54 M2585 EDGE KEY                      METER     2000.340       76.1775   152380.96
    3 M2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      1979.000       24.3380    48165.00
   15 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M     50170.900        1.2510    62764.81



    1 M2597 FABRIC-GEOTEXTILE TYPE II     SQ M       812.000        2.2500     1827.00
   20 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    134360.600        1.4551   195510.35
   26 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M    482107.070        1.5987   770729.72
    1 M2601 FINAL DRESSING CLASS B        METER     6867.000        3.5000    24034.50
    3 M2605 REMOVE & RESET FIRE HYDRANT   EACH         7.000     1156.0714     8092.50
   16 M2606 FIRE HYDRANT                  EACH        41.000     1776.1837    72823.53
    3 M2610 RETAINING WALL-GABION         CU M       432.000      113.9410    49222.50
    4 M2611 HANDRAIL-TYPE A-1             METER      163.800      214.0476    35061.00
    1 M2612 HANDRAIL-TYPE A-2             METER       99.000      210.0000    20790.00
    2 M2613 HANDRAIL-TYPE A-3             METER       23.200      184.4828     4280.00
    1 M2617 DEFLECTOR-DUMPED STONE        EACH        18.000      100.0000     1800.00
    5 M2619 HANDRAIL-TYPE A               METER       72.700      171.9395    12500.00
    9 M2625 REMOVING HEADWALL             EACH        99.000      179.6465    17785.00
   86 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM      86.000    56430.2353  4853000.24
   43 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      43.000    28913.2423  1243269.42
   11 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        31.000    23152.3039   717721.42
   20 M2676 MOBILIZATION FOR MILL & TEXT  LP SUM      20.000     1384.7500    27695.00
   21 M2677 ASPH PAVE MILLING & TEXTURING M TON    36227.200       10.9215   395653.69
    1 M2678 SCARIFYING PAVEMENT           SQ M       710.000        3.0000     2130.00
   18 M2690 SAFELOADING                   CU M       374.030      207.2793    77528.69
    4 M2692 SETTLEMENT PLATFORM           EACH        10.000     1800.0000    18000.00
   75 M2701 TEMPORARY SILT FENCE          METER   101357.400        6.3285   641442.27
   10 M2702 SAND FOR BLOTTER              M TON     1357.620       22.4824    30522.50
   27 M2703 SILT TRAP TYPE A              EACH       686.000      194.5028   133428.89
   28 M2704 SILT TRAP TYPE B              EACH       437.000      355.5775   155387.37
   78 M2705 SILT CHECK                    EACH      5086.000       71.0754   361489.38
   27 M2706 CLEAN SILT TRAP TYPE A        EACH      1546.000       83.7461   129471.42
   27 M2707 CLEAN SILT TRAP TYPE B        EACH      1058.000       65.6157    69421.44
   77 M2708 CLEAN SILT CHECK              EACH     11293.000       23.6088   266614.39
   72 M2709 CLEAN TEMPORARY SILT FENCE    METER   212155.700        1.1719   248620.27
    4 M2710 SCARIFYING AND RESHAPING      SQ M     11044.000        2.6648    29430.50
    4 M2711 SEDIMENTATION BASIN           CU M     14448.000        6.2755    90668.00
    3 M2712 CLEAN SEDIMENTATION BASIN     CU M     23616.000        1.0000    23616.00
    3 M2719 SIDEWALK-113 MM CONCRETE      SQ M      5720.000       25.9723   148561.62
   16 M2720 SIDEWALK-100 MM CONCRETE      SQ M     33163.900       28.3015   938587.75
    2 M2721 REMOVING CONCRETE SIDEWALK    SQ M      3477.000        4.7802    16620.80
   86 M2726 STAKING                       LP SUM      86.000    40348.0453  3469931.90
   57 M2731 REMOVING EXISTING STRUCTURE   LP SUM      57.000    30927.0407  1762841.32
    1 M2738 RIFFLE STRUCTURE-DUMPED STONE EACH        38.000      100.0000     3800.00
   15 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     41800.000        3.1766   132782.00
   23 M2775 FLASHING ARROW                EACH        58.000     2795.2716   162125.75
    1 M2887 CRASH CUSHION TYPE VI C       EACH         2.000    17500.0000    35000.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M2888 CRASH CUSHION TYPE VI D       EACH         2.000    17557.0000    35114.00
   11 M2894 CRASH CUSHION TYPE VI-T       EACH        41.000    16841.4183   690498.15
    7 M2898 RELOCATE CRASH CUSHION        EACH        33.000     2086.0606    68840.00
    3 M2929 CRASH CUSHION TYPE IX         EACH         6.000     5683.3333    34100.00
   50 M2998 MASONRY COATING               SQ M     77915.200        8.8401   688778.14
    1 M3038 PRECAST CONC BOX SECT 3.6X1.8 METER       21.950     2300.0000    50485.00



    2 M3144 CONC MEDIAN BARRIER TYPE 230C1METER     2414.290      153.7105   371101.81
    2 M3147 CONC MED BARRIER TYPE 300C MODMETER     7802.260      200.9692  1568014.14
    1 M3150 CONC MEDIAN BARRIER TYPE 150A2METER       29.380      345.0000    10136.10
   12 M3171 CONCRETE BARRIER WALL TYPE 9T METER    34620.000      173.7576  6015487.00
    1 M3202 CONC MED BARRIER TYPE 350C MODMETER     3036.400      164.0000   497969.60
    7 M3221 REMOVING PAVEMENT MARKER TY V EACH       946.000        3.2114     3038.00
    3 M3225 TUBULAR MARKERS               EACH       565.000       32.4929    18358.50
    1 M3230 LOW SHOULDER SIGN             EACH         6.000       80.0000      480.00
    5 M3250 ONE STEP MEMBRANE             SQ M       596.300       37.4661    22341.05
    4 M3340 STEEL PIPE-63 MM              METER      180.600       73.8095    13330.00
    4 M3343 STEEL PIPE-100 MM             METER      179.600       94.5434    16980.00
   10 M3360 COPPER PIPE-19 MM             METER      958.360       97.0681    93026.18
    2 M3361 COPPER PIPE-25 MM             METER      186.000       28.0613     5219.40
    1 M3362 COPPER PIPE-38 MM             METER       30.000       14.0000      420.00
    1 M3363 COPPER PIPE-50 MM             METER       64.000       65.0000     4160.00
    1 M3369 PLASTIC PIPE-19 MM            METER      424.000       30.0000    12720.00
    1 M3370 PLASTIC PIPE-25 MM            METER       42.000       25.0000     1050.00
    1 M3372 PLASTIC PIPE-50 MM            METER       10.000       40.0000      400.00
    1 M3379 PVC PIPE-19 MM                METER       79.000       17.5000     1382.50
    2 M3380 PVC PIPE-25 MM                METER      304.400       13.6478     4154.40
    5 M3381 PVC PIPE-50 MM                METER      149.700       28.0882     4204.80
    4 M3382 PVC PIPE-75 MM                METER      908.000       43.1415    39172.50
   20 M3383 PVC PIPE-100 MM               METER     5799.520       45.8070   265658.87
   19 M3385 PVC PIPE-150 MM               METER     7568.100       57.2444   433231.40
   32 M3387 PVC PIPE-200 MM               METER     8168.330      106.0291   866080.72
    9 M3389 PVC PIPE-250 MM               METER     1564.200      116.7380   182601.55
   11 M3391 PVC PIPE-300 MM               METER     3106.800       99.7796   309995.37
    1 M3398 GAS LINE-25 MM                METER      182.000       26.5600     4833.92
    6 M3400 GAS LINE-50 MM                METER     2041.200       43.2472    88276.20
    1 M3404 GAS LINE-100 MM               METER     1130.600       61.0000    68966.60
    3 M3425 ADJUSTING WATER VALVE         EACH        31.000      179.6774     5570.00
    1 M3426 ADJUSTING FIRE HYDRANT        EACH         6.000     1000.0000     6000.00
    5 M3427 ADJUSTING WATER METER         EACH        40.000      257.7500    10310.00
    7 M3430 INSTALL WATER METER           EACH        24.000      989.1250    23739.00
   15 M3431 RELOCATE WATER METER          EACH       115.000      558.4322    64219.70
    4 M3432 REMOVE AND RELOCATE METER     EACH        37.000      324.3243    12000.00
    4 M3436 REMOVE-REINSTALL FIRE HYDRANT EACH        10.000      810.0000     8100.00
   18 M3437 RECONNECT EXISTING SERVICE    EACH       271.000      255.1218    69138.00
   15 M3460 TIE-IN TO EXISTING WATER LINE EACH       106.000     1462.7358   155050.00
    6 M3464 TIE-IN, 100 MM                EACH        23.000      913.0435    21000.00
    8 M3466 TIE-IN, 150 MM                EACH        32.000     1509.2837    48297.08
   10 M3468 TIE-IN, 200 MM                EACH        18.000     1493.3333    26880.00
    1 M3470 TIE-IN, 250 MM                EACH         2.000     1250.0000     2500.00
    4 M3472 TIE-IN, 300 MM                EACH         9.000     1995.2778    17957.50
    6 M3479 TIE-INS                       EACH        14.000      828.5714    11600.00
    3 M3496 VALVE-150 MM                  EACH         7.000      651.4286     4560.00
    1 M3498 VALVE-200 MM                  EACH         2.000     1000.0000     2000.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3 M3520 GATE VALVE-150 MM             EACH        24.000      583.2292    13997.50



    1 M3522 GATE VALVE-50 MM              EACH         1.000      385.0000      385.00
    5 M3523 GATE VALVE-75 MM              EACH         8.000      427.8112     3422.49
    8 M3524 GATE VALVE-100 MM             EACH        28.000      490.0246    13720.69
   15 M3526 GATE VALVE-150 MM             EACH        64.000      542.5708    34724.53
   12 M3528 GATE VALVE-200 MM             EACH        39.000      796.1538    31050.00
    3 M3530 GATE VALVE-250 MM             EACH         7.000     1371.4286     9600.00
    6 M3532 GATE VALVE-300 MM             EACH        28.000     1320.9300    36986.04
    1 M3536 GATE VALVE-400 MM             EACH         1.000     3500.0000     3500.00
    1 M3630 20MM COPPER SERVICE PIPE-3/4" METER      334.000       30.0000    10020.00
    1 M4700 POLE 9.1 MTG HT               EACH        42.000      590.0000    24780.00
    5 M4701 POLE 12.2 MTG HT              EACH        76.000      905.1842    68794.00
    1 M4712 POLE 30.5 MTG HT HIGH MAST    EACH         6.000    13001.9100    78011.46
    1 M4714 POLE 36.6 MTG HT HIGH MAST    EACH         5.000    10225.0000    51125.00
    1 M4720 BRACKET 1.2                   EACH         7.000      150.0000     1050.00
    1 M4723 BRACKET 3.0                   EACH         9.000      200.0000     1800.00
    5 M4725 BRACKET 4.6                   EACH       102.000      238.7255    24350.00
    5 M4740 POLE BASE                     EACH       118.000      447.5593    52812.00
    2 M4742 POLE BASE-HIGH MAST           EACH        11.000     4963.6364    54600.00
    5 M4750 TRANSFORMER BASE              EACH       118.000      259.0169    30564.00
    4 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         5.000     7276.0000    36380.00
    2 M4761 LIGHTING CONTROL EQUIPMENT    EACH         2.000     6100.0000    12200.00
    5 M4770 HPS LUMINAIRE                 EACH       124.000      305.0000    37820.00
    2 M4773 HPS LUMINAIRE HIGH MAST       EACH        54.000      614.4356    33179.52
    6 M4780 FUSED CONNECTOR KIT           EACH       246.000       49.9593    12290.00
    1 M4791 CONDUIT-19 MM                 METER       32.000        3.7500      120.00
    1 M4792 CONDUIT-25 MM                 METER       13.000        4.5000       58.50
   22 M4793 CONDUIT-31 MM                 METER     6815.100        6.8620    46764.93
   19 M4795 CONDUIT-50 MM                 METER     3543.500        8.6220    30552.00
    3 M4797 CONDUIT-75 MM                 METER      330.000       24.1291     7962.60
    1 M4798 CONDUIT-88 MM                 METER       60.000       55.0000     3300.00
    3 M4800 MARKER                        EACH        13.000      151.9231     1975.00
    4 M4810 JUNCTION BOX                  EACH        29.000      385.8621    11190.00
   27 M4811 JUNCTION BOX TYPE B           EACH       152.000      418.4539    63605.00
   25 M4820 TRENCHING AND BACKFILLING     METER    12681.650        5.9850    75900.24
   18 M4830 LOOP WIRE                     METER     7669.660        1.1601     8897.67
    4 M4832 WIRE-NO. 12                   METER     3828.400        0.9472     3626.14
    6 M4833 WIRE-NO. 8                    METER    19799.100        1.6433    32536.69
    1 M4834 WIRE-NO. 6                    METER       50.000        1.4000       70.00
    2 M4835 WIRE-NO. 4                    METER     5439.700        1.5910     8654.55
    1 M4836 WIRE-NO. 2                    METER     9175.000        1.9600    17983.00
    2 M4840 CABLE-INTERCONNECT            METER     1268.000        5.2583     6667.50
   16 M4844 CABLE-NO. 14/5C               METER     9514.300        2.5216    23991.51
   10 M4845 CABLE-NO. 14/7C               METER     1124.300        3.1932     3590.17
   16 M4850 CABLE-NO. 14/1 PAIR           METER    10299.500        2.6745    27546.46
    1 M4860 CABLE-NO. 8/3C DUCTED         METER     1565.000        6.2500     9781.25
    2 M4871 POLE-10.7 M WOODEN            EACH         5.000      471.0000     2355.00
    1 M4872 POLE-12.2 M WOODEN            EACH         2.000      750.0000     1500.00
    2 M4880 STEEL STRAIN POLE             EACH         6.000     4666.6667    28000.00
    2 M4882 SIGNAL PEDESTAL               EACH         7.000      792.8571     5550.00
    1 M4883 POST                          EACH         2.000       50.0000      100.00
    2 M4884 ANCHOR                        EACH         7.000      165.0000     1155.00
   16 M4885 MESSENGER-48.0 KN             METER     3424.500        8.8419    30279.21
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.



 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

   18 M4895 LOOP SAW SLOT AND FILL        METER     3859.410       20.4812    79045.33
    8 M4900 PEDESTRIAN DETECTOR           EACH        78.000      126.2179     9845.00
    3 M4910 SIGNAL-203 MM                 EACH         8.000      345.0000     2760.00
    1 M4911 SIGNAL-305 MM                 EACH        10.000      350.0000     3500.00
   15 M4912 SIGNAL-3 SECTION 305 MM       EACH       204.000      355.7843    72580.00
    3 M4913 SIGNAL-4 SECTION 305 MM       EACH         5.000      423.0000     2115.00
    9 M4914 SIGNAL-5 SECTION 305 MM       EACH        20.000      538.7500    10775.00
    7 M4916 SIGNAL-PEDESTRIAN             EACH        84.000      299.6429    25170.00
    1 M4920 SIGNAL CONTROLLER-TYPE 170    EACH         1.000     7900.0000     7900.00
    2 M4925 MASTER CONTROLLER             EACH         2.000     4250.0000     8500.00
    2 M4928 INTERCONNECT PANEL            EACH         3.000      323.3333      970.00
    5 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH        11.000     1482.7273    16310.00
   13 M4931 INSTALL CONTROLLER-TYPE 170   EACH        25.000     2075.2000    51880.00
   15 M4932 INSTALL STEEL STRAIN POLE     EACH       100.000     2384.2800   238428.00
    2 M4935 TEMPORARY SIGNAL              LP SUM       2.000    13250.0000    26500.00
    1 M4936 MAINTAIN SIGNAL OPERATION     LP SUM       1.000     3000.0000     3000.00
    3 M4940 REMOVE LIGHTING               LP SUM       3.000     7390.0000    22170.00
    3 M4942 REMOVE, STORE & REINSTALL POLEEACH         7.000     1000.0000     7000.00
   12 M4950 REMOVE SIGNAL EQUIPMENT       EACH        28.000     1080.3571    30250.00
    1 M5598 SHADE TREES 1.8-2.4 M HT B&B  EACH       134.000      115.0000    15410.00
    2 M5599 SHADE TREE SEEDLING           EACH      1850.000        8.3854    15513.00
   39 M5950 EROSION CONTROL BLANKET       SQ M    329617.470        1.4586   480764.33
    1 M5952 TEMP EROSION CONTROL-MULCH    M TON    28000.000        0.3000     8400.00
   80 M5953 TEMP SEEDING AND PROTECTION   SQ M    764960.000        0.4693   359001.91
   42 M5966 TOPDRESSING FERTILIZER        M TON      523.880      357.3053   187185.09
    2 M5982 CHANNEL CHANGE SEEDING        SQ M      5381.000        0.7934     4269.07
   85 M5985 SEEDING AND PROTECTION        SQ M   7577212.300        0.3509  2658501.84
   61 M5989 SPECIAL SEEDING CROWN VETCH   SQ M   1698451.000        0.3099   526413.62
   29 M5990 SODDING                       SQ M    126870.500        4.3344   549904.32
    3 M6400 GMSS GALV STEEL TYPE A        KG       16601.000        2.6169    43443.60
    7 M6405 SBM ALUMINUM PANEL SIGNS      SQ M       741.300      211.0231   156431.41
    5 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M       190.950       80.1519    15305.00
    6 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M       386.130      108.5278    41905.85
    5 M6411 STEEL POST TYPE 2             METER      910.400       13.7441    12512.65
    4 M6412 STEEL POST MILE MARKERS       EACH       101.000       22.7426     2297.00
    1 M6413 DELINEATORS WHITE             EACH       161.000        2.0000      322.00
    2 M6415 OSS GALV STEEL CANTILEVER     EACH         7.000    13680.7143    95765.00
    7 M6417 FLEXIBLE DELINEATOR POST-W    EACH       432.000       45.6885    19737.42
    4 M6418 FLEXIBLE DELINEATOR POST-Y    EACH       144.000       35.6207     5129.38
    7 M6440 GMSS GALV STEEL TYPE B        KG       22973.000        4.4623   102512.69
    1 M6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         1.000     4975.0000     4975.00
    4 M6451 REMOVE SIGN SUPPORT BEAM      EACH        60.000      244.9167    14695.00
    7 M6490 CLASS A CONCRETE FOR SIGNS    CU M       162.270      564.0683    91531.37
    2 M6491 STEEL REINFORCEMENT FOR SIGNS KG        3111.000        2.6131     8129.28
   40 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER   290539.000        0.6814   197980.89
    8 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER   406676.000        0.6647   270310.22
    2 M6512 PAVE STRIPING-TEMP PAINT-200MMMETER      974.000        4.4338     4318.50
   62 M6514 PAVE STRIPING-PERM PAINT-100MMMETER   521336.340        0.7399   385723.41
    4 M6515 PAVE STRIPING-PERM PAINT-150MMMETER    21195.000        0.7399    15682.95



    1 M6516 PAVE STRIPING-PERM PAINT-200MMMETER      960.000        1.5000     1440.00
    1 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     1325.000        2.9500     3908.75
    4 M6530 PAVE STRIPING REMOVAL-100 MM  METER    22125.000        2.2980    50843.00
    4 M6531 PAVE STRIPING REMOVAL-150 MM  METER    37304.000        0.9632    35932.21
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    5 M6540 PAVE STRIPING-THERMO-100 MM W METER    34877.000        1.4615    50971.55
    5 M6541 PAVE STRIPING-THERMO-100 MM Y METER    33727.000        1.5043    50735.39
    7 M6542 PAVE STRIPING-THERMO-150 MM W METER   119097.000        2.2444   267300.32
    7 M6543 PAVE STRIPING-THERMO-150 MM Y METER    74882.000        2.2410   167811.10
    2 M6544 PAVE STRIPING-THERMO-200 MM W METER     1071.000        3.9048     4182.00
    1 M6545 PAVE STRIPING-THERMO-200 MM Y METER      228.000        7.2500     1653.00
    5 M6546 PAVE STRIPING-THERMO-300 MM W METER     2526.000        6.9103    17455.40
    2 M6547 PAVE STRIPING-THERMO-300 MM Y METER      450.000        6.3900     2875.50
   19 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    86470.000        3.4031   294263.80
   24 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    75940.000        3.4908   265091.73
    1 M6552 PAVE STRIPING-TEMP NR TAPE-W  METER      100.000        6.0000      600.00
    1 M6553 PAVE STRIPING-TEMP NR TAPE-Y  METER      100.000        6.0000      600.00
    1 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER      720.000       11.9500     8604.00
    1 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER      720.000       11.9500     8604.00
    1 M6556 PAVE STRIPING-DUR TY 1-150MM WMETER      229.000       10.7500     2461.75
    1 M6557 PAVE STRIPING-DUR TY 1-150MM YMETER      183.000       10.7500     1967.25
    5 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER     1026.400        8.8591     9092.96
    1 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER      112.000       13.1800     1476.16
    5 M6567 PAVE MRKG-THERMO STOP BAR-300 METER      142.600       20.1037     2866.79
   14 M6568 PAVE MRKG-THERMO STOP BAR-600 METER      730.100       26.5261    19366.74
    3 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M      2798.000       18.6674    52231.50
    9 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      5062.500       11.0194    55785.92
    1 M6571 PAVE MRKG-PAINT PARKING LOT   METER      275.000       15.0000     4125.00
    3 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER      194.000        9.1946     1783.75
    4 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        64.000      130.8437     8374.00
   15 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       260.000      130.7990    34007.75
    7 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH        24.000      181.1250     4347.00
    6 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        18.000      184.0322     3312.58
    2 M6582 PAVEMENT MARKER TYPE IV - B Y EACH       314.000        8.5361     2680.32
    9 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH     10702.000        7.1216    76215.82
    6 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH     22040.000        7.1677   157976.72
   14 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      3331.000        8.9310    29749.20
   23 M6589 PAVEMENT MARKER TYPE V - M W  EACH      4432.000       30.9952   137370.90
    2 M6590 PAVEMENT MARKER TYPE V - M Y  EACH       609.000       25.4680    15510.00
   33 M6591 PAVEMENT MARKER TYPE V - B Y  EACH      9381.000       35.6161   334114.72
   10 M6592 PAVEMENT MARKER TYPE V - B W/REACH      5303.000       32.6461   173122.05
    7 M6593 PAVEMENT MARKER TYPE V - B Y/REACH      1935.000       33.9400    65673.90
    3 M6600 REMOVE PAVEMENT MARKER TYPE V EACH      1827.000        5.4433     9945.00
    1 M6901 GROUND ROD                    EACH         4.000       25.0000      100.00
    1 M7302 CLEARING THE BRIDGE SITE      LP SUM       1.000    10000.0000    10000.00
    1 M7305 MECHANICAL BAR SPLICE-#25 BAR EACH         4.000      100.0000      400.00
    1 M7312 DRILLED SHAFT-1372MM-COMMON   METER      187.200     1347.0000   252158.40
    1 M7313 DRILLED SHAFT-1372MM-ROCK     METER      179.800     2382.0000   428283.60
    1 M7314 PERMANENT CASING              METER      176.900      405.0000    71644.50



    1 M7315 SUBSTRUCTURE EXPLORING BORING EACH         6.000     1500.0000     9000.00
    1 M7316 TEST PILES-HP360X132          METER       39.900      111.0000     4428.90
    1 M7317 TEST PILES-HP360X108          METER       95.300       94.0000     8958.20
    2 M7318 ARCHITECTURAL TREATMENT       SQ M      4070.000        6.0111    24465.00
    1 M7339 MECHANICAL COUPLERS #16       EACH        22.000       30.5000      671.00
    1 M7340 MECHANICAL COUPLERS #25       EACH        32.000       50.0000     1600.00
    1 M7341 CHAIN LINK FENCE-350MM        METER       25.000      120.0000     3000.00
    1 M7342 POT BEARING                   EACH        20.000    12000.0000   240000.00
    1 M7343 DRILLED SHAFT 910MM-ROCK      METER      175.000      760.0000   133000.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M7344 SUBSURFACE EXPLOR BORINGS     EACH         8.000     2500.0000    20000.00
    1 M7345 FINGER DAM                    METER       51.000     6200.0000   316200.00
    1 M7346 STONE MASONRY VENEER          SQ M        20.000      185.0000     3700.00
    1 M7347 MECHANICAL REINF COUPLERS     EACH       176.000       43.0000     7568.00
    1 M7352 CONCRETE CLASS AA-HPC         CU M      2600.000      414.1000  1076660.00
    1 M7353 EXPANSION DAM-125MM           METER      110.300      467.0000    51510.10
    3 M7356 LIGHTWEIGHT FILL              CU M       353.000      160.0000    56480.00
    1 M7358 ALUMINUM HANDRAIL             METER      160.600      160.0000    25696.00
    1 M7359 REMOVE & RESET CATTLE GUARD   EACH         1.000     3000.0000     3000.00
    1 M7360 FRP REINFORCEMENT             LP SUM       1.000     6000.0000     6000.00
    1 M7361 MECH REINF COUPLER-#13 EPOXY  EACH        52.000       10.0000      520.00
    1 M7362 MECH REINF COUPLER #13        EACH        30.000        9.0000      270.00
    1 M7363 MECH REINF COUPLER-#16 EPOXY  EACH      1168.000       11.0000    12848.00
    1 M7364 MECH REINF COUPLER #32        EACH        42.000       65.0000     2730.00
   28 M8001 STRUCTURE EXCAVATION-COMMON   CU M     20620.800       15.0471   310283.52
   43 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     12326.500       43.7273   539004.23
   63 M8003 FOUNDATION PREPARATION        LP SUM      63.000    26556.2495  1673043.72
    3 M8016 REINF CONC SLOPE WALL-150 MM  SQ M      1272.000       52.0216    66171.52
    4 M8018 RETAINING WALL                SQ M      3567.650      501.1208  1787823.50
   27 M8019 CYCLOPEAN STONE RIP RAP       M TON    24799.700       20.9991   520771.54
    8 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     3966.000       22.2244    88142.00
    1 M8023 RETAINING WALL-CAST IN PLACE  SQ M        26.800      450.0000    12060.00
   30 M8033 TEST PILES                    METER     1962.700      125.3085   245943.04
    6 M8037 COFFERDAM-PIER 1              LP SUM       6.000    61657.5000   369945.00
    7 M8038 COFFERDAM-PIER 2              LP SUM       7.000    48214.2857   337500.00
    1 M8039 PRE-DRILLING FOR PILES        METER      194.000      525.0000   101850.00
    1 M8041 COFFERDAM-PIER 4              LP SUM       1.000    60000.0000    60000.00
    1 M8043 COFFERDAM-PIER 5              LP SUM       1.000    60000.0000    60000.00
    3 M8045 COFFERDAM-PIER 3              LP SUM       3.000    48833.3333   146500.00
   24 M8046 PILES-STEEL HP310X79          METER    12765.200       75.9434   969432.59
    6 M8050 PILES-STEEL HP360X108         METER     3326.500      109.7419   365056.34
    4 M8051 PILES-STEEL HP360X132         METER     4218.500      118.1569   498445.00
    1 M8060 PILES-PRECAST CONCRETE-355 MM METER     3184.000      120.1900   382684.96
   11 M8094 PILE POINTS-310 MM            EACH       916.000       73.5169    67341.50
    8 M8095 PILE POINTS-360 MM            EACH       590.000       99.5051    58708.00
  129 M8100 CONCRETE-CLASS A              CU M     44262.980      416.0737 18416662.47
   34 M8104 CONCRETE-CLASS AA             CU M      4511.700      482.6276  2177470.87
   19 M8105 CONCRETE-CLASS AAA            CU M     20916.500      512.8892 10727846.77
  118 M8150 STEEL REINFORCEMENT           KG     3953093.540        1.1930  4716133.96



   48 M8151 STEEL REINF-EPOXY COATED      KG     4548674.000        1.3213  6009988.42
   66 M8160 STRUCTURAL STEEL              KG     5830609.300        3.3882 19755035.19
    4 M8170 SHEAR CONNECTORS              LP SUM       4.000    21050.0000    84200.00
    1 M8232 HANDRAIL, 2 RAIL ALUMINUM     METER       72.200      282.0000    20360.40
   18 M8269 ELECTRICAL CONDUIT            LP SUM      18.000     9018.0556   162325.00
    4 M8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       4.000   138750.0000   555000.00
    1 M8305 REMOVE EXISTING REINF CONCRETELP SUM       1.000    30000.0000    30000.00
    1 M8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       1.000   135000.0000   135000.00
    2 M8469 EXPANSION DAM-40 MM NEOPRENE  METER       70.800      291.7373    20655.00
    5 M8470 EXPANSION DAM-50 MM NEOPRENE  METER      232.000      286.8688    66553.57
    2 M8471 EXPANSION DAM-60 MM NEOPRENE  METER       83.900      341.1263    28620.50
    2 M8472 EXPANSION DAM-100 MM NEOPRENE METER       82.400      510.7767    42088.00
    1 M8475 EXPANSION DAM-40 MM SILICONE  METER       18.000      300.0000     5400.00
    6 M8500 APPROACH SLAB                 SQ M      2243.700      134.5996   302001.13
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M8510 REM EPOXY BIT FOREIGN OVERLAY SQ M       868.000       45.0000    39060.00
    2 M8551 MACHINE PREP OF EXISTING SLAB SQ M      1409.100       27.9569    39394.00
    1 M8631 PRECAST PC I BEAM TYPE 1      METER      611.500      251.0000   153486.50
    3 M8632 PRECAST PC I BEAM TYPE 2      METER     1307.340      235.0598   307303.06
    8 M8633 PRECAST PC I BEAM TYPE 3      METER     2181.300      284.3992   620359.95
   11 M8634 PRECAST PC I BEAM TYPE 4      METER    10180.100      331.7244  3376987.55
    2 M8635 PRECAST PC I BEAM TYPE 6      METER     3406.500      518.9855  1767924.00
    2 M8636 PRECAST PC I BEAM TYPE 5      METER     1166.200      442.2586   515762.01
    1 M8637 PRECAST PC I BEAM TYPE 7      METER      495.800      515.0000   255337.00
    1 M8652 PRECAST PC BOX BEAM B430      METER       77.000      473.0000    36421.00
    1 M8653 PRECAST PC BOX BEAM B535      METER      105.000      500.0000    52500.00
    3 M8654 PRECAST PC BOX BEAM B685      METER      352.000      554.2443   195094.00
    1 M8661 PRECAST PC BOX BEAM CB305     METER       98.800      500.0000    49400.00
    3 M8662 PRECAST PC BOX BEAM CB430     METER      219.900      402.5512    88521.00
    2 M8663 PRECAST PC BOX BEAM CB535     METER      351.600      505.2901   177660.00
    3 M8664 PRECAST PC BOX BEAM CB685     METER      894.800      452.6173   405001.95
    1 M8665 PRECAST PC BOX BEAM CB840     METER       99.200      596.0000    59123.20
    2 M8668 PRECAST PC BOX BEAM SB430     METER      110.000      451.9955    49719.50
    1 M8669 PRECAST PC BOX BEAM SB535     METER      650.000      325.0000   211250.00
    3 M8670 PRECAST PC BOX BEAM SB685     METER      581.600      454.3896   264273.00
    6 M8671 PRECAST PC BOX BEAM SB840     METER     2936.900      439.2896  1290149.50
    5 M8672 PRECAST PC BOX BEAM SB1065    METER     2007.400      501.2316  1006172.40
    1 M8710 CHAIN LINK FENCE-1.2 M        METER       95.500       30.0000     2865.00
    1 M8711 CHAIN LINK FENCE-1.8 M        METER       57.000      195.5000    11143.50
    2 M8712 CHAIN LINK FENCE-2.4 M        METER      603.000      124.9254    75330.00
    5 M8713 CHAIN LINK FENCE-2.7 M        METER      940.060      136.0642   127908.52
   16 M8801 GUARDRAIL-STEEL W BM-S FACE BRMETER      548.800      292.5542   160553.77
    1 M8802 GUARDRAIL-STEEL W BM-S FACE CHMETER       29.000      204.0000     5916.00
    2 M8820 DRAIN PIPE-150 MM             METER       88.000      197.0909    17344.00
    1 M9001 SIDEWALK RAMP TYPE 1          EACH        10.000     1010.0000    10100.00
    1 M9004 SIDEWALK RAMP TYPE 4          EACH         1.000     1100.0000     1100.00
    4 M9008 CL3 ASPH SURF 9.5E PG64-22    M TON    15836.000       40.4394   640397.70
   24 M9009 QC                            LP SUM      24.000    21686.1654   520467.97
    2 M9013 METAL END SECTION TY 3-1800MM EACH         4.000     8291.5000    33166.00



    7 M9024 CL2 ASPH SURF 12.5E PG64-22   M TON    15392.000       54.5429   839524.30
    1 M9034 CL3 ASPH SURF 9.5D PG64-22    M TON      346.000       53.5200    18517.92
    1 M9038 QUARRY RUN SHOT ROCK          LP SUM       1.000     3800.0000     3800.00
    5 M9039 STEEL ENCASEMENT PIPE-500MM   METER      297.160      249.6371    74182.17
    3 M9040 SERVICE LINE-19MM             METER      403.400       19.9651     8053.92
    1 M9041 REM AC PIPE-150MM             METER      158.000       23.3400     3687.72
    1 M9042 REM AC PIPE-200MM             METER      689.000       31.5100    21710.39
    7 M9043 TAPPING SLEEVE & VALVE-150MM  EACH        20.000     1746.4950    34929.90
    2 M9044 TAPPING SLEEVE & VALVE-200MM  EACH         8.000     2699.4400    21595.52
    2 M9045 TAPPING SLEEVE & VALVE-250MM  EACH         4.000     3592.0800    14368.32
    4 M9048 TEE-150MM                     EACH         5.000     1237.8000     6189.00
    1 M9049 TEE-150 X 150 X 100           EACH         1.000      130.0000      130.00
    1 M9051 INCREASER-250 X 300           EACH         1.000      306.5100      306.51
    1 M9052 REDUCER-100 X 75              EACH         1.000       80.6600       80.66
    4 M9053 REDUCER-200 X 150             EACH         8.000      203.0600     1624.48
    2 M9054 REDUCER-300 X 200             EACH         2.000      314.5750      629.15
    1 M9055 REDUCER-300 X 250             EACH         1.000      371.0400      371.04
    1 M9056 BLOW OFF-150MM                EACH         4.000     1107.7400     4430.96
    4 M9057 BEND 90 DEG-150MM             EACH         5.000       67.2500      336.25
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    3 M9059 BEND 45 DEG-150MM             EACH        34.000      109.0118     3706.40
    1 M9060 BEND 45 DEG-200MM             EACH         3.000      136.3500      409.05
    2 M9062 BEND 22.5 DEG-150MM           EACH         3.000      108.7333      326.20
    1 M9065 BEND 11.25 DEG-100MM          EACH         4.000       95.9500      383.80
    2 M9066 BEND 11.25 DEG-150MM          EACH         5.000      108.2600      541.30
    1 M9067 CUTTING IN SLEEVE-100MM       EACH         1.000      806.6000      806.60
    1 M9068 SOLID SLEEVE-150MM            EACH         1.000      220.4700      220.47
    1 M9069 METER & BOX-15MM X 19MM       EACH        10.000      424.8100     4248.10
   16 M9070 AIR RELEASE VALVE             EACH        27.000     1329.7826    35904.13
    1 M9071 GATE VALVE-450MM              EACH         4.000     6977.6700    27910.68
    1 M9072 CUT & PLUG-32MM               EACH         1.000      403.3000      403.30
    1 M9073 CUT & PLUG-65.2MM             EACH         1.000      424.8100      424.81
    1 M9074 CUT & PLUG-200MM              EACH         6.000      790.4700     4742.82
    1 M9075 CUT & PLUG-250MM              EACH         2.000      903.4000     1806.80
    1 M9076 DROP MANHOLE                  EACH         1.000     4188.9700     4188.97
    2 M9077 COMBINATION AIR VALVE         EACH         6.000     1771.3683    10628.21
    1 M9079 INSTALL PIPE OPEN CUT         METER       65.000       57.7500     3753.75
    1 M9080 TRACER WIRE                   METER        1.000      105.0000      105.00
    1 M9081 WARNING TAPE                  EACH         1.000      262.5000      262.50
    1 M9082 TEMPORARY FUEL SUPPLY         LP SUM       1.000     2500.0000     2500.00
    2 M9085 CUT & BLOCK-100MM             EACH         2.000      423.1600      846.32
    1 M9086 CUT & BLOCK-150MM             EACH         4.000      704.4300     2817.72
    1 M9087 CUT & BLOCK-200MM             EACH         1.000      790.4700      790.47
    1 M9088 PRESSURE TESTING & DISINFECT  LP SUM       1.000     1950.0000     1950.00
    1 M9095 METAL END SECTION TY 4-600MMEQEACH         2.000     1140.0000     2280.00
    1 M9110 GREEN ASH                     EACH       212.000       18.3000     3879.60
    1 M9117 LEVELING & WEDGING PG70-22    M TON     1645.000       60.8700   100131.15
    1 M9118 LEVELING & WEDGING PG76-22    M TON     1105.000       44.1000    48730.50
   16 M9122 LANE CLOSURE                  EACH        92.000     2190.2989   201507.50



    2 M9128 PAVEMENT MARKER TYPE V-INSTALLEACH       500.000       16.7500     8375.00
    8 M9129 ASPHALT PLACEMENT WITH MTV    M TON   695694.000        1.2525   871347.03
    1 M9130 SAW & SEAL JOINTS IN ASPH PAVEMETER     2280.000       13.7500    31350.00
    1 M9131 OBJECT MARKER TYPE 3          EACH         4.000       68.6000      274.40
    1 M9137 REM AC PIPE-100MM             METER      130.000       45.0000     5850.00
    1 M9138 LONGITUDINAL EDGE KEY         METER      387.200       26.2500    10164.00
    4 M9139 BLOW OFF                      EACH         8.000     1175.0000     9400.00
    2 M9140 LEAK DETECTION METER          EACH         2.000     1150.0000     2300.00
    2 M9142 CL2 ASPH SURF 9.5A PG70-22    M TON     1721.000       42.8495    73744.00
    1 M9148 WATER FILLED BARRIER          METER      170.000      114.8300    19521.10
    1 M9156 REM PCC PAVEMENT              SQ M      2867.000       60.0000   172020.00
    1 M9157 PCC PAVE-225MM NON-REINF/24   SQ M      3672.000       70.0000   257040.00
    1 M9161 MAINTENANCE STONE             M TON     5000.000       14.0000    70000.00
    4 M9162 INSTALL DIP                   METER     1539.000      109.9155   169160.00
    4 M9163 INSTALL GATE VALVE            EACH        37.000      226.7568     8390.00
    1 M9164 INSTALL LEAK DETECT ASSEMBLY  EACH         1.000     2300.0000     2300.00
    7 M9165 RELOCATE FIRE HYDRANT         EACH        24.000     1147.5208    27540.50
    1 M9166 LOWER 300MM                   LP SUM       1.000     3600.0000     3600.00
    1 M9167 RELOCATE SHORT SERVICE        EACH        11.000      580.0000     6380.00
    1 M9168 RELOCATE LONG SERVICE         EACH         7.000     1150.0000     8050.00
    1 M9169 TRANSFER SHORT SERVICE        EACH        15.000      450.0000     6750.00
    1 M9170 TRANSFER LONG SERVICE         EACH        26.000      700.0000    18200.00
    1 M9171 PED BUTTON SIGN               EACH         8.000      150.0000     1200.00
    2 M9172 TEMP TRAFFIC SIGNAL-2 PHASE   EACH         3.000    13333.3333    40000.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9178 SIGNAL-PEDESTRIAN INSTALL     EACH         8.000      150.0000     1200.00
    1 M9223 WHITE ASH                     EACH       212.000       18.3000     3879.60
    1 M9231 WHITE OAK                     EACH       212.000       18.3000     3879.60
    1 M9257 STABILIZED GRASS SHOULDER     SQ M     19210.000        6.3600   122175.60
    1 M9259 EARTH SHOULDER REINFORCEMENT  SQ M     19210.000       18.0000   345780.00
    1 M9269 WIRE #10                      METER      110.000        0.5000       55.00
    1 M9279 CL1 ASPH SURF 12.5E PG64-22   M TON       39.000       75.0000     2925.00
    1 M9280 CL2 ASPH SURF 12.5B PG64-22   M TON      440.000       59.0000    25960.00
    1 M9287 CRUSHED AGGREGATE #23         M TON     4406.000       15.0000    66090.00
    1 M9288 CONC MED BARR TY 230C         METER     4624.400      135.0000   624294.00
    1 M9289 CONC MED BARR TY 230C2        METER       19.900      600.0000    11940.00
    3 M9290 REMOVE & RESET HEADWALL       EACH        79.000      457.5949    36150.00
    1 M9291 RELOC TEMP CONC MED BAR TY230MMETER    20568.000        5.0000   102840.00
    2 M9292 CONC MED BOX INLET TY230A2 MODEACH         5.000     1700.0000     8500.00
    2 M9293 CONC MED BOX INLET TY230B2 MODEACH        34.000     1720.5882    58500.00
    1 M9294 CL4 ASPH SURF 9.5A PG76-22    M TON     7395.000       56.7600   419740.20
    1 M9296 STANDPIPE-600 MM              EACH         4.000      313.5000     1254.00
    2 M9297 WATERTIGHT SANITARY MANHOLE   EACH         4.000     1200.0000     4800.00
    1 M9298 MANHOLE BARREL EXTENSION      METER        7.000      225.0000     1575.00
    1 M9299 CONC STREET LIGHT BASE        EACH         5.000      600.0000     3000.00
    1 M9300 ELBOW-31MM-90 DEG             EACH         3.000       50.0000      150.00
    1 M9301 STRAP                         EACH        18.000        5.0000       90.00
    1 M9302 LAG SCREW                     EACH        18.000        2.0000       36.00
    1 M9305 STEEL ENCASEMENT PIPE-1050MM  METER       36.000      750.0000    27000.00



    3 M9338 CROSSOVER                     LP SUM       3.000     5500.0000    16500.00
    1 M9339 TIE-IN - 400MM                EACH         2.000     1000.0000     2000.00
    3 M9340 REMOVE FIRE HYDRANT           EACH         3.000      466.6667     1400.00
    1 M9341 INSTALL & MAINTAIN TEMPORARY  JOB          1.000    10000.0000    10000.00
    1 M9343 SAW PAVEMENT                  METER    13140.000        2.9500    38763.00
    4 M9345 CPM SCHEDULE                  LP SUM       4.000     1125.0025     4500.01
    1 M9346 TEMPORARY APPROACHES          LP SUM       1.000     1000.0000     1000.00
    1 M9347 PE PIPE-19MM                  METER       64.000       26.8000     1715.20
    3 M9348 GRAVEL REPLACEMENT            SQ M       240.000       13.2608     3182.60
    1 M9349 REMOVE METER                  EACH         2.000      280.0000      560.00
    3 M9350 CLAY SOIL CAP                 CU M       159.680       17.7943     2841.40
    2 M9351 BLOW OFF-75MM                 EACH         7.000      762.8571     5340.00
    2 M9354 CL3 ASPH SURF 9.5A PG70-22    M TON     3250.000       54.0882   175786.50
    1 M9355 PREFORMED LOOP                METER      350.000       23.0000     8050.00
    1 M9356 PREFORMED LOOP LEAD-IN        METER      104.000       18.0000     1872.00
    2 M9357 CREEK CROSSING                METER       35.000      170.0000     5950.00
    1 M9358 RELOC LIFT STA CONTROL PANEL  EACH         1.000     3000.0000     3000.00
    1 M9359 ADJUST SANITARY CHECK VALVE   EACH         1.000      525.0000      525.00
    1 M9360 DIP-20MM                      METER        9.000      185.0000     1665.00
    1 M9361 DIP-50MM                      METER        9.600      185.0000     1776.00
    1 M9362 SANITARY FORCE MAIN-100MM     METER      313.500       56.0000    17556.00
    1 M9363 SANITARY FORCE MAIN-150MM     METER     1307.000       57.0000    74499.00
    1 M9367 ADJUST AIR RELEASE VALVE      EACH         2.000      152.0000      304.00
    1 M9368 ASPHALT SCRATCH COURSE PG64-22M TON      635.000       35.9500    22828.25
    1 M9369 REM HEADWALL & CAP PIPE       EACH         1.000      795.0000      795.00
    1 M9370 PLUG & BLOCK-150MM            EACH         2.000     1000.0000     2000.00
    1 M9371 RECONNECT-150MM               EACH         2.000     1800.0000     3600.00
    1 M9372 PVC PIPE-200MM INSTALL        METER       85.000      100.0000     8500.00
    1 M9376 SANITARY SEWER CLEANOUT       EACH        11.000      400.0000     4400.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9377 SANITARY SEWER DROP MANHOLE   EACH         5.000     3500.0000    17500.00
    1 M9378 PVC PIPE-375MM                METER       29.400      240.0000     7056.00
    1 M9379 PVC PIPE-525MM                METER      256.400      280.0000    71792.00
    1 M9380 STEEL ENCASEMENT PIPE-1200MM  METER      100.000      425.0000    42500.00
    1 M9381 TAP SLEEVE & VALVE-150MMX150MMEACH         1.000      525.0000      525.00
    4 M9382 PVC PIPE-25MM                 METER     1002.000       23.6906    23738.00
    1 M9383 SERVICE TAP-18MM OR 25MM      EACH        38.000      240.0000     9120.00
    1 M9384 SERVICE TAP-37.5MM OR 50MM    EACH         3.000      300.0000      900.00
    1 M9385 MISC CI OR DI FITTINGS        KG        7580.000        4.0000    30320.00
    3 M9386 CUT,CAP & BLOCKHEAD WATER MAINEACH        41.000      700.0000    28700.00
    8 M9387 ASPHALT SURFACE REPLACEMENT   METER     1459.800       25.3282    36974.05
    5 M9388 ASPHALT PAVE REPLACEMENT TY A METER      517.000       40.6306    21006.00
    6 M9389 CONC SURFACE REPLACEMENT      METER      381.000       96.2047    36654.00
    7 M9390 CONC FOR CRADLE,BLOCK,ENCASE  CU M       147.000      205.1837    30162.00
    6 M9391 TOPSOIL & SEEDING OF TRENCHES METER     5715.000        2.7864    15924.00
    2 M9392 PVC PIPE-50MM                 METER       29.500       67.7627     1999.00
    1 M9393 POLYVALVE-100MM               EACH         1.000      400.0000      400.00
    2 M9394 POLYVALVE-50MM                EACH        12.000      413.3333     4960.00
    1 M9395 CONNECT TO 50MM GAS MAIN      EACH        14.000      700.0000     9800.00



    2 M9396 PE GAS SERVICE-18MM OR 25MM   METER      235.000       12.9787     3050.00
    1 M9397 RECONNECT GAS SERVICE         EACH        28.000      350.0000     9800.00
    1 M9398 TAPPING TEE-50MM              EACH        28.000      250.0000     7000.00
    1 M9399 REM & RESET GAS METER         EACH         2.000      200.0000      400.00
    5 M9400 ASPHALT COLD MIX              M TON      172.550       52.1023     8990.25
    2 M9401 TAP SLEEVE & VALVE-200 X 150  EACH         2.000      637.5000     1275.00
    1 M9403 WYE-150MM                     EACH         3.000      180.0000      540.00
    1 M9404 ELBOW-150MM-45DEG             EACH         4.000       90.0000      360.00
    1 M9407 TAP SLEEVE & VALVE-200X200X150EACH         2.000      400.0000      800.00
    1 M9408 ELBOW-200MM-90DEG             EACH         1.000      125.0000      125.00
    1 M9409 ELBOW-200MM-45DEG             EACH         2.000      115.0000      230.00
    1 M9410 ELBOW-150MM-22.5DEG           EACH         2.000       90.0000      180.00
    1 M9411 TEE-150MM                     EACH         1.000      120.0000      120.00
    1 M9412 CONSTRUCT METER VAULT         EACH         1.000     2650.0000     2650.00
    1 M9413 INSTALL COPPER PIPE           METER       10.000       40.0000      400.00
    1 M9414 ADJUST VALVE BOX              EACH         1.000       59.0000       59.00
    1 M9415 RECONNECT WATER METER         EACH         1.000      265.0000      265.00
    1 M9416 EXPOSE W/M & BFILL W/FLOW FILLEACH         2.000      567.0000     1134.00
    1 M9417 CUT & PLUG MAIN/REM METER     EACH         4.000      260.0000     1040.00
    1 M9418 DISINFECT & FLUSH MAIN        JOB          1.000      895.0000      895.00
    1 M9419 PRESSURE TEST MAIN            JOB          1.000      595.0000      595.00
    1 M9420 EXPOSE S/S & BFILL W/FLOW FILLEACH         2.000      928.0000     1856.00
    1 M9421 LOWER FORCE MAIN-100MM        METER      194.800       28.0000     5454.40
    1 M9427 CAPPING GRATE INLET           EACH         1.000      200.0000      200.00
    1 M9442 LINE STOP-150 MM              EACH         1.000     5555.0000     5555.00
    1 M9446 REM & RESET TRAFFIC SIGNS     EACH        70.000      215.0000    15050.00
    1 M9447 DROP BOX INLET TY 7 MOD       EACH         1.000     5850.0000     5850.00
    1 M9448 TEST HOLE                     LP SUM       1.000      500.0000      500.00
    1 M9449 ANCHOT TEE & BLOCK 150X150X150EACH         1.000      250.0000      250.00
    3 M9450 ANCHOR TEE & BLOCK 300X300X150EACH        13.000      449.8077     5847.50
    3 M9451 TEE & BLOCK 300X300X200       EACH         6.000      382.9167     2297.50
    3 M9452 BEND & BLOCK 150MM            EACH         8.000      289.0625     2312.50
    4 M9453 BEND & BLOCK 200MM            EACH        24.000      332.7083     7985.00
    3 M9454 BEND & BLOCK 300MM            EACH        32.000      428.3594    13707.50
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2 M9455 BEND 300MM                    EACH         8.000      364.6250     2917.00
    4 M9456 RECONNECT TO MAIN             EACH        57.000      151.2281     8620.00
    1 M9457 PVC PIPE-750MM                METER       77.000      260.0000    20020.00
    1 M9458 PVC PIPE-600MM                METER      191.000      220.0000    42020.00
    2 M9459 PVC PIPE-450MM                METER       78.000      184.8974    14422.00
    3 M9460 RECONNECT SEWER SERVICE       EACH        41.000      258.9268    10616.00
    1 M9461 100MM PVC INSIDE DROP LATERAL EACH         1.000      650.0000      650.00
    3 M9468 DI FITTINGS                   KG        2154.090       13.7991    29724.45
    1 M9469 CORP STOP & TAP-25MM          EACH         3.000      100.0000      300.00
    1 M9470 TEMPORARY APPROACH            EACH         3.000     1000.0000     3000.00
    1 M9487 CONTECH PERM SYN TURF REINF MASQ M      2119.000       10.0500    21295.95
    3 M9490 DI FITTINGS                   M TON        5.770     3285.6846    18958.40
    3 M9491 CUT & PLUG WATERMAIN          EACH         9.000      444.4444     4000.00
    1 M9492 CONNECT TO EXIST SEWER        EACH         2.000      750.0000     1500.00



    2 M9493 BY-PASS PUMPING               LP SUM       2.000     2500.0000     5000.00
    1 M9494 CONC SIDEWALK REPLACEMENT     METER       17.800       28.6000      509.08
    1 M9511 REM SEPTIC TANK               EACH         1.000     3000.0000     3000.00
    3 M9512 CL3 ASPH SURF 9.5C PG64-22    M TON     9488.000       40.6558   385742.55
    2 M9513 TIE IN-50MM                   EACH         6.000      983.3333     5900.00
    1 M9514 CUT & CAP-50MM                EACH         3.000      110.0000      330.00
    1 M9515 CL3 ASPH SURF 9.5E PG70-22    M TON      199.000       75.0000    14925.00
    2 M9556 SELECT FILL                   M TON      100.000       19.8400     1984.00
    1 M9562 RELOCATE SCHOOL FLASHER       LP SUM       1.000     1500.0000     1500.00
    1 M9563 RELOCATE TRAFFIC SIGNAL       LP SUM       1.000     2000.0000     2000.00
    1 M9568 TEMP CONC BARR TYPE J         METER       60.000      150.0000     9000.00
    1 M9569 ANCHOR TEE & BLOCK 200X200X150EACH         1.000      500.0000      500.00
    1 M9570 TEE & BLOCK 200X200X150       EACH         1.000      550.0000      550.00
    2 M9571 CONNECT TO 150MM              EACH         4.000      908.7500     3635.00
    2 M9572 CONNECT TO 200MM              EACH         3.000      929.1667     2787.50
    1 M9573 FIRE HYDRANT ASSEMBLY         EACH         1.000      600.0000      600.00
    6 M9574 CONCRETE ENCASEMENT           METER      198.000       78.2828    15500.00
    1 M9575 PLUG & BLOCK - 375MM          EACH         2.000      650.0000     1300.00
    1 M9576 TAP SANITARY MANHOLE          EACH         1.000      500.0000      500.00
    1 M9586 POOLS                         EACH        35.000      100.0000     3500.00
    1 M9587 BARE ROOT TREE SEEDLINGS      EACH      1600.000        2.0000     3200.00
    1 M9588 BARE ROOT SHRUB SEEDLINGS     EACH       800.000        4.0000     3200.00
    1 M9589 ROLL CURB & GUTTER            METER      212.800       34.5000     7341.60
    1 M9590 TEE 100 X 100 X 100           EACH         2.000       20.0000       40.00
    1 M9591 SEGMENTAL BLOCK RETAINING WALLSQ M        28.800      323.0000     9302.40
    1 M9592 GAS UTILITY COORDINATION      LP SUM       1.000    20000.0000    20000.00
    1 M9593 MANHOLE TY A (TOWER ONLY)     EACH         1.000      950.0000      950.00
    1 M9594 ACCESS BOX TO DETENTION BOX   EACH         2.000     8500.0000    17000.00
    1 M9595 FILL & CAP SANITARY LAMPHOLE  EACH         1.000      190.0000      190.00
    1 M9596 TEE & BLOCK 300 X 300 X 150   EACH         1.000      332.5000      332.50
    2 M9597 TEE & BLOCK 300 X 300 X 300   EACH         2.000      413.7500      827.50
    2 M9598 PLUG & BLOCK-200 MM           EACH         4.000      368.7500     1475.00
    1 M9599 PLASTIC GAS MAIN-200 MM       METER      675.000      120.0000    81000.00
    1 M9600 STEEL GAS MAIN-200 MM         METER       12.000      150.0000     1800.00
    1 M9601 AUTHORIZED TEST FUSHIONS      EACH         1.000      260.0000      260.00
    1 M9602 AUTHORIZED TEST WELD          EACH         1.000      260.0000      260.00
    1 M9603 PLASTIC LONG SIDE SERVICE     EACH        11.000      600.0000     6600.00
    1 M9604 PLASTIC SHORT SIDE SERVICE    EACH        21.000      250.0000     5250.00
    1 M9606 GABION                        CU M      2053.000       75.0000   153975.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9609 REM HATCH PAINT               SQ M       475.000       12.2500     5818.75
    1 M9610 AUTOMATIC DRAINAGE GATE-450 MMEACH         1.000     2172.2400     2172.24
    4 M9611 SILT CHECK TYPE II-MOD        EACH       159.000      104.7195    16650.40
    4 M9612 CLEAN SILT CHECK TY II-MOD    EACH       508.000       19.7430    10029.44
    1 M9613 GEOMEMBRANE LINING            SQ M      3927.000        5.3100    20852.37
    1 M9614 STL CASE-500MM W/DIP-300MM    METER       64.000      555.5000    35552.00
    1 M9615 CONCRETE CLASS C              CU M         1.200      969.6000     1163.52
    1 M9616 TAP SLEEVE & VALVE-300 X 300  EACH         1.000     3742.0500     3742.05
    1 M9617 REM VALVE & REPLC W/DI FLANGE EACH         1.000      343.4000      343.40



    1 M9618 CONDUIT-102 MM                METER     1108.900       13.5000    14970.15
    1 M9619 MODIFY SIGNAL CONTROL         EACH         1.000      500.0000      500.00
    1 M9620 CONC PIPE CL3-750MM BORE&JACK METER       50.000      338.0000    16900.00
    3 M9621 WATER SERV TUBING-18.75MM-50MMMETER      131.000       39.1908     5134.00
    2 M9622 REM & RESET WATER METER & BOX EACH        28.000      246.7143     6908.00
    2 M9623 SERVICE TAP-18.75MM-50MM      EACH        31.000      134.3548     4165.00
    2 M9624 WATER SERV CONN-18.75MM-50MM  EACH        31.000      134.3548     4165.00
    2 M9625 BUTTERFLY VALVE W/BOX-400MM   EACH         4.000     2250.0000     9000.00
    2 M9626 BUTTERFLY VALVE W/BOX-300MM   EACH         2.000     1372.5000     2745.00
    2 M9627 MISC DI AND/OR DIP FITTINGS   KG       14170.000        4.3559    61722.50
    2 M9628 TIE IN TO EXIST WATER MAIN    EACH        24.000      845.8333    20300.00
    3 M9629 GRAVEL REPLACEMENT            METER       71.000       10.6901      759.00
    2 M9630 ASPHALT REPLACEMENT           METER       75.000       15.0000     1125.00
    4 M9631 UNCLASSIFIED EXCAVATION       CU M        75.000       14.4667     1085.00
    4 M9632 CRUSHED STONE REFILL          CU M        75.000       28.2000     2115.00
    1 M9633 STL CASE PIPE AROUND EXIST W/MLP SUM       1.000     1620.0000     1620.00
    2 M9634 STANDARD MANHOLE-1200MM DIA   EACH        44.000      853.7500    37565.00
    2 M9635 ADDITIONAL DEPTH OF MANHOLE   VER M       44.000      227.7273    10020.00
    2 M9636 CAST IRON MANHOLE FRAME&COVER EACH        40.000      156.0000     6240.00
    2 M9637 BRICK & MORT IN BLKHD OF SEWEREACH        55.000       25.0000     1375.00
    2 M9638 SERVICE CONNECT-200MM X 150MM EACH        16.000      230.0000     3680.00
    3 M9639 SERVICE LINE-150MM            METER       83.000       38.6747     3210.00
    1 M9640 CRUSHED STONE PAVE REPLACEMENTMETER        5.000        9.0000       45.00
    1 M9641 PNEUMATIC BACKSTOWING         M TON     1275.000       45.0000    57375.00
    1 M9642 STAND-BY AMBULANCE SERVICE    HOUR        50.000       50.0000     2500.00
    1 M9643 POLYETHYLENE PIPE-100MM       METER      132.100       50.0000     6605.00
    1 M9645 CUT & CAP EXIST 50MM W/M      EACH         1.000      750.0000      750.00
    1 M9646 EXPANSION DAM-50MM SILICONE   METER       48.600      260.0000    12636.00
    1 M9650 SERVICE LINE-38MM             METER       80.000       44.4400     3555.20
    1 M9651 SERVICE LINE-50MM             METER       13.000       48.4800      630.24
    2 M9652 TAP SLEEVE & VALVE-100MM      EACH         2.000     1724.0000     3448.00
    4 M9653 BEND-22.5 DEG-100MM           EACH        11.000       76.9045      845.95
    3 M9654 BEND-45 DEG-100MM             EACH        21.000       88.9667     1868.30
    1 M9655 DI CAP-100MM                  EACH         1.000       85.8500       85.85
    1 M9656 DI CAP-150MM                  EACH         1.000       95.9500       95.95
    1 M9657 BEND-90 DEG-200MM             EACH         1.000      146.4500      146.45
    1 M9658 DI CAP-200MM                  EACH         1.000      111.1000      111.10
    1 M9659 TEE-200MM                     EACH         1.000      196.9500      196.95
    2 M9660 REDUCER 150-100               EACH         2.000       89.9750      179.95
    2 M9661 ASPH SURF REPLACEMENT         SQ M       132.000       15.1500     1999.80
    2 M9662 STEEL PIPE-150MM              METER     2015.000       72.0629   145206.69
    1 M9663 LINE STOP-100MM               EACH         1.000     4545.0000     4545.00
    1 M9664 RELOCATE GAS SERVICE          EACH        13.000      328.2500     4267.25
    1 M9665 SERVICE CONNECT-250MM X 150MM EACH        10.000      230.0000     2300.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9666 DROP BOX MANHOLE ASSEMBLIES   EACH         1.000     2000.0000     2000.00
    1 M9671 TEMP CONC MED BAR TY 350M INSTMETER      310.000       35.0000    10850.00
    1 M9676 PIPE INLET PROTECTION         EACH         8.000       50.0000      400.00
    2 M9677 CATCH BASIN INLET PROTECTION  EACH        46.000       85.3261     3925.00



    1 M9678 CLEAN PIPE INLET PROTECTION   EACH         8.000       50.0000      400.00
    1 M9680 CONC MED BAR FOR CRASH CUSH IXEACH         2.000     5400.0000    10800.00
    1 M9681 CONC MED BAR TY 300C2 MOD     METER       22.000      200.0000     4400.00
    2 M9682 DELINEATOR POST BASE          EACH       605.000        7.9500     4809.75
    2 M9683 REM & RESET DELINEATOR POST   EACH       605.000       19.9426    12065.25
    1 M9684 REPLACE CRASH CUSH TY VI-T    EACH        11.000    10600.0000   116600.00
    2 M9685 CLEAN CATCH BASIN INLET PROT  EACH        46.000       29.4565     1355.00
    2 M9686 PIER EXCAVATIO SLUDGE POND    LP SUM       2.000     3750.0000     7500.00
    1 M9687 CONC MED BAR BOX IN TY 300B2 MEACH        20.000     7200.0000   144000.00
    2 M9688 CONC MED BAR BOX IN TY 300A2  EACH         3.000     5325.0000    15975.00
    2 M9689 CONC MED BAR BOX IN TY 300B2  EACH        46.000     5400.0000   248400.00
    3 M9690 CL4 ASPH SURF 9.5C PG76-22    M TON    20640.000       48.2713   996318.70
    1 M9693 ADJUST CURB BOX               EACH         2.000     1500.0000     3000.00
    1 M9694 DRILL WELL                    EACH         5.000     2500.0000    12500.00
    1 M9695 MODIFIED HEADER CURB          METER       85.000      114.0000     9690.00
    1 M9696 TAP SLEEVE & VALVE-100 X 100  EACH         1.000      850.0000      850.00
    1 M9697 CONCRETE LINE MARKER          EACH         1.000      100.0000      100.00
    1 M9698 WET TAP-100MM                 EACH         2.000     1200.0000     2400.00
    1 M9699 CONC MED BARR TY 300E         METER      122.230      158.0000    19312.34
    1 M9700 STEEL ENCASEMENT PIPE-750 MM  METER      162.000      325.0000    52650.00
    1 M9702 CONDUIT SAND ENCASE-100MM     METER      635.200       17.0000    10798.40
    1 M9703 CONDUIT CONC ENCASE-100MM     METER      131.000       27.0000     3537.00
    1 M9704 PROBING WITH AIRTRACK         METER      250.000        2.0000      500.00
    1 M9705 BACKSTOWING                   M TON      220.000        8.0000     1760.00
    1 M9706 DRAIN PIPE FOR U/G CAVITY     METER      100.000       10.0000     1000.00
    2 M9707 TEMP SEDIMENT FILTER          EACH        34.000      183.8235     6250.00
    1 M9708 TEMP SILT DITCH               METER      523.000        8.3000     4340.90
    2 M9709 CLEAN TEMP SEDIMENT FILTER    EACH        68.000       48.5294     3300.00
    1 M9710 CLEAN TEMP SILT DITCH         METER     1046.000        3.6000     3765.60
    1 M9711 CRUSH STONE FOR SPEC BEDDING  M TON        7.100       20.6000      146.26
    1 M9712 RAISE WATER VALVE BOX         EACH         2.000      309.0000      618.00
    1 M9713 FLEXIBLE COUPLING-300 MM      EACH         8.000      309.0000     2472.00
    1 M9714 REM RAISED MEDIAN             SQ M      7000.000        1.0000     7000.00
    1 M9715 NORTHERN RED OAK              EACH       212.000       18.3000     3879.60
    1 M9716 PERSIMMON                     EACH       212.000       18.3000     3879.60
    1 M9752 FURNISH & INSTALL FIELD OFFICEEACH         1.000    55000.0000    55000.00
    1 M9762 TEMP CONC MED BAR TY 305 INST METER     7354.000       20.0000   147080.00
    1 M9763 PRECAST BARRIER WALL Y SECTIONEACH         1.000     1500.0000     1500.00
    1 M9764 RELOC PRECAST BAR WALL Y SECT EACH         1.000     1500.0000     1500.00
    1 M9765 RELOC TEMP CONC MED BAR TY305MMETER     3173.000       12.0000    38076.00
    1 M9766 TEMPORARY SHORING             SQ M       175.000      100.0000    17500.00
    1 M9767 DROP BOX INLET TY 13G MOD     EACH         1.000     1800.0000     1800.00
    1 M9768 CONC MED BAR BOX INLET TY350A1EACH         1.000     4200.0000     4200.00
    2 M9769 CAP-150MM                     EACH         7.000       68.2857      478.00
    2 M9770 BEND 90 DEG 100MM             EACH         3.000       75.0000      225.00
    2 M9771 CAP-100MM                     EACH         3.000       50.0000      150.00
    1 M9772 THRUST RESTRAINT GLAND-150MM  EACH        40.000       75.0000     3000.00
    2 M9773 THRUST RESTRAINT GLAND-100MM  EACH        60.000       65.0000     3900.00
    2 M9774 PRESS REDUCE VALVE-150MM      EACH         2.000     5850.0000    11700.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT



    1 M9775 BEND 90 DEG 50MM              EACH         1.000       90.0000       90.00
    1 M9776 BEND 45 DEG 50MM              EACH         3.000       90.0000      270.00
    1 M9777 LIFT STATION MODIFICATION     LP SUM       1.000    16000.0000    16000.00
    1 M9778 SILT TRAP TY A MOD            EACH       200.000      196.4200    39284.00
    1 M9779 CLEAN SILT TRAP TY A MOD      EACH       400.000       62.7700    25108.00
    1 M9781 SANITARY SEWER SERVICE LINE   METER       20.000      110.0000     2200.00
    1 M9782 SANITARY SEWER DROP CONN      METER        5.000     1500.0000     7500.00
    1 M9783 SANITARY SEWER SERVICE TEE    EACH         3.000      100.0000      300.00
    1 M9784 DUCTILE IRON TEE              EACH         4.000      300.0000     1200.00
    1 M9785 ANCH TEE & BLK 600 X 600 X 150EACH         5.000     1500.0000     7500.00
    1 M9786 TEE & BLK 600 X 600 X 200     EACH         1.000     1400.0000     1400.00
    1 M9787 TEE & BLK 600 X 600 X 300     EACH         1.000     1400.0000     1400.00
    1 M9788 600MM - BUTTERFLY VALVE       EACH         3.000     3500.0000    10500.00
    1 M9789 600MM BEND & BLOCK            EACH        12.000     1500.0000    18000.00
    1 M9790 300MM PLUG & BLOCK            EACH         2.000      600.0000     1200.00
    1 M9791 300 X 200 D.I. CROSS          EACH         1.000      600.0000      600.00
    1 M9792 KEY BLOCK                     EACH         1.000     1000.0000     1000.00
    1 M9793 200MM X 100MM TEE             EACH        16.000     1500.0000    24000.00
    1 M9794 STEEL CASING PIPE             METER       20.000     6600.0000   132000.00
    1 M9795 CHANNEL LINING CLASS III(MOD) M TON      894.000       20.5000    18327.00
    1 M9796 GAS VALVE - 100MM             EACH         4.000      715.0000     2860.00
    1 M9797 CONNECT TO GAS MAIN           EACH         4.000     1025.0000     4100.00
    1 M9798 GAS REGULATION STATION        EACH         1.000    20500.0000    20500.00
    2 M9799 CONNECT TO PUMP STATION       EACH         2.000     1025.0000     2050.00
    2 M9800 CONNECT TO MANHOLE            EACH         2.000      515.0000     1030.00
    1 M9801 CONNECT TO FORCEMAIN          EACH         1.000     1025.0000     1025.00
    1 M9802 STEEL FENCE                   METER      122.300      112.5000    13758.75
    1 M9803 STEEL FENCE W/HANDRAIL        METER       13.000      160.0000     2080.00
    1 M9804 GRAVITY WALL MOUNTED HANDRAIL METER        6.400      110.0000      704.00
    1 M9808 LONGITUDINAL SAWED JOINTS     METER     3149.000        4.6500    14642.85
    1 M9809 TEMP CAP FOR CONC MED BAR BOX EACH         3.000      900.0000     2700.00
    1 M9810 RELOC CONC MED BAR WALL TY 9T METER     6738.000        4.8000    32342.40
    1 M9811 CONC MED BAR BOX IN TY 150B1  EACH         1.000     5075.0000     5075.00
    1 M9812 CONC MED BAR BOX IN TY 300A1  EACH         1.000     5075.0000     5075.00
    1 M9813 MOD CONC MED BAR BOX INLET    EACH         7.000     7200.0000    50400.00
    1 M9837 TAP SLEEVE & VALVE-400MM      EACH         2.000     1800.0000     3600.00
    1 M9838 TAP SLEEVE & VALVE-400 X 200  EACH         1.000     1800.0000     1800.00
    1 M9839 TEE 400 X 250                 EACH         2.000      800.0000     1600.00
    1 M9840 TEE 250MM                     EACH         2.000      650.0000     1300.00
    1 M9841 REDUCER 250 X 150             EACH         2.000      800.0000     1600.00
    1 M9842 BEND 90 DEG 400MM             EACH         2.000      750.0000     1500.00
    1 M9843 BEND 90 DEG 250MM             EACH         4.000      650.0000     2600.00
    1 M9844 BEND 22.5 DEG 250MM           EACH         1.000      600.0000      600.00
    1 M9845 BEND 11.25 DEG 250MM          EACH         1.000      550.0000      550.00
    1 M9846 CONC BARR WALL TY 9T INSTALL  METER     1325.000       35.0000    46375.00
    1 M9847 CL2 ASPH SURF 9.5C PG64-22 SL M TON      336.000       83.4500    28039.20
    1 M9850 BURNING BUSH-200mm HT         EACH        15.000       50.0000      750.00
    1 M9851 PAVE MARK-PRE THERM"BIKE ONLY"EACH         9.000      243.0000     2187.00
    1 M9852 WET STONE MASONRY WALL        METER       97.000      770.0000    74690.00
    1 M9909 CONC BARR BETWEEN PIERS       METER       56.000      350.0000    19600.00
    1 M9910 INLET PROTECTION              EACH         3.000      200.0000      600.00
    1 M9911 CLEAN INLET PROTECTION        EACH         3.000        1.0000        3.00



    1 M9912 CONCRETE PIER                 EACH         2.000     1800.0000     3600.00
1                AVERAGE UNIT PRICES FOR ALL PROJECTS AWARDED IN 2000.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9913 WYE 200 X 150                 EACH         1.000      125.0000      125.00
    6 M9914 BORE FOR ENCASE PIPE          METER      123.610      537.9274    66493.20
    1 M9915 CONC PIER ANCHOR              EACH         1.000      400.0000      400.00
    1 M9916 TAP VALVE-400MM               EACH         2.000    10000.0000    20000.00
    1 M9917 CORPORATION STOP-19MM         EACH         4.000       20.0000       80.00
    1 M9918 REPLACE CURB & GUTTER         METER       33.000      100.0000     3300.00
    1 M9919 RELOCATE SAMPLER              EACH         1.000      700.0000      700.00
    1 M9924 PVC PIPE - 400MM              METER      600.000      110.0000    66000.00
    1 M9925 LIFT STATION                  EACH         1.000    42000.0000    42000.00
    1 M9926 DEMOLITION OF LIFT STATION    EACH         1.000     2500.0000     2500.00


